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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   85  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4474004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $    462,298.38     100.0000%
   2   35-1995838     NFH, INC.                                                              $    462,904.40     100.1310%
   3   35-1801998     CLR, INC.                                                              $    469,614.21     101.5824%
   4   35-1778543     DURCHOLZ EXCAVATING & CONSTRUCTION COMPANY, INC.                       $    526,599.13     113.9089%
   5   35-1878024     RAGLE, INC.                                                            $    554,672.80     119.9815%
   6   61-1013120     T & C CONTRACTING, INC.                                                $    574,656.88     124.3043%
   7   35-1616373     OXLEY, SAM & COMPANY                                                   $    754,580.37     163.2236%
   8   35-1636776     LINKEL COMPANY                                                         $    896,400.00     193.9007%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1995838              |(3) 35-1801998
                                          |FOERTSCH CONSTRUCTION       |NFH, INC.                   |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1150.00000      13800.00|    1125.00000      13500.00|     900.00000       10800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10800.00000      10800.00|    4500.00000       4500.00|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   23000.00000      23000.00|   23400.00000       23400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3500.00000       3500.00|    9400.00000       9400.00|    4650.00000        4650.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               150.000  m   |       3.25000        487.50|      11.75000       1762.50|       6.00000         900.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   18500.00000      18500.00|   18000.00000       18000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               181.000  m2  |       8.00000       1448.00|      12.00000       2172.00|      11.50000        2081.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1692.000  m3  |       8.25000      13959.00|       9.00000      15228.00|      13.00000       21996.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045                67.000  m3  |       3.50000        234.50|      20.00000       1340.00|      13.00000         871.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 203-51223                75.000  m3  |      10.00000        750.00|      20.00000       1500.00|      20.00000        1500.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02229                96.000  m   |      12.65000       1214.40|      15.00000       1440.00|      12.00000        1152.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1995838              |(3) 35-1801998
                                          |FOERTSCH CONSTRUCTION       |NFH, INC.                   |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02234                 3.000  EACH|      85.00000        255.00|     100.00000        300.00|      80.00000         240.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               185.000  m3  |      40.00000       7400.00|      22.00000       4070.00|      40.00000        7400.00
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                58.000  m3  |      30.00000       1740.00|      15.00000        870.00|      40.00000        2320.00
  EXCAVATION, DRY                         |                            |                            |
0015 211-02050               320.000  m3  |      18.00000       5760.00|      23.50000       7520.00|      22.00000        7040.00
  B BORROW                                |                            |                            |
0016 211-02060               308.000  m3  |      28.00000       8624.00|      23.50000       7238.00|      43.00000       13244.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                12.000  m3  |     115.00000       1380.00|     125.00000       1500.00|     275.00000        3300.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308              2099.000  Mg  |      18.00000      37782.00|      14.25000      29910.75|      15.00000       31485.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05468               502.500  Mg  |      42.55000      21381.38|      50.50000      25376.25|      42.00000       21105.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               778.000  Mg  |      42.55000      33103.90|      50.00000      38900.00|      42.00000       32676.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               195.000  Mg  |      40.92000       7979.40|      69.35000      13523.25|      39.00000        7605.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 404-05511               448.000  m2  |       5.70000       2553.60|       7.99000       3579.52|       5.50000        2464.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1993.000  m2  |       3.50000       6975.50|       0.78000       1554.54|       3.10000        6178.30
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              3863.000  m2  |       1.32000       5099.16|       0.12000        463.56|       1.25000        4828.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01269                 4.000  EACH|     605.00000       2420.00|     475.00000       1900.00|     465.00000        1860.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0026 601-01626                 1.000  EACH|    1570.00000       1570.00|    1865.00000       1865.00|    1850.00000        1850.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0027 601-01700                 1.000  EACH|    1885.00000       1885.00|    1620.00000       1620.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-02206               122.000  m   |      24.75000       3019.50|      30.00000       3660.00|      25.00000        3050.00
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0029 601-02800                 4.000  EACH|     945.00000       3780.00|     825.00000       3300.00|     815.00000        3260.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1995838              |(3) 35-1801998
                                          |FOERTSCH CONSTRUCTION       |NFH, INC.                   |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 601-06037                 2.000  EACH|     630.00000       1260.00|     590.00000       1180.00|     595.00000        1190.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-99105               198.120  m   |      36.50000       7231.38|      33.00000       6537.96|      33.00000        6537.96
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                62.000  Mg  |      94.00000       5828.00|      75.00000       4650.00|      90.00000        5580.00
  HMA FOR APPROACHES                      |                            |                            |
0033 615-06490                20.000  EACH|     100.00000       2000.00|     125.00000       2500.00|     110.00000        2200.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 1.000  EACH|     415.00000        415.00|     500.00000        500.00|     400.00000         400.00
  MONUMENT, B                             |                            |                            |
0035 616-02320               479.000  m2  |       2.00000        958.00|       2.10000       1005.90|       3.25000        1556.75
  GEOTEXTILES                             |                            |                            |
0036 616-06405               446.000  Mg  |      20.00000       8920.00|      19.75000       8808.50|      19.00000        8474.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 2.000  EACH|     400.00000        800.00|     680.00000       1360.00|     420.00000         840.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-01743                20.000  kg  |       9.75000        195.00|      12.25000        245.00|      10.00000         200.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-06545                 0.700  Mg  |     400.00000        280.00|     670.00000        469.00|     450.00000         315.00
  FERTILIZER                              |                            |                            |
0040 621-06548                 3.300  kg  |      40.00000        132.00|      48.00000        158.40|      42.00000         138.60
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553                56.000  kg  |       7.00000        392.00|      10.65000        596.40|       9.00000         504.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                34.000  kg  |      12.00000        408.00|      13.95000        474.30|      15.00000         510.00
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 4.700  Mg  |     400.00000       1880.00|      60.60000        284.82|     420.00000        1974.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                13.000  kL  |       0.17000          2.21|       1.00000         13.00|       0.25000           3.25
  WATER                                   |                            |                            |
0045 621-06574               664.000  m2  |       3.25000       2158.00|       4.25000       2822.00|       3.25000        2158.00
  SODDING                                 |                            |                            |
0046 621-52448                 6.000  EACH|      20.00000        120.00|      45.00000        270.00|      21.00000         126.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-52436                 8.000  EACH|      20.00000        160.00|      45.00000        360.00|      21.00000         168.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786               150.000  EACH|      10.00000       1500.00|      12.18000       1827.00|      10.50000        1575.00
  SEEDLING                                |                            |                            |
0049 702-51005                20.000  m3  |     780.00000      15600.00|     580.00000      11600.00|     500.00000       10000.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1995838              |(3) 35-1801998
                                          |FOERTSCH CONSTRUCTION       |NFH, INC.                   |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 702-51015                43.600  m3  |     400.00000      17440.00|     475.00000      20710.00|     260.00000       11336.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030              4038.000  kg  |       1.60000       6460.80|       1.25000       5047.50|       1.75000        7066.50
  REINFORCING STEEL                       |                            |                            |
0052 706-03473                16.500  m   |     460.00000       7590.00|     475.00000       7837.50|     470.00000        7755.00
  BRIDGE RAILING, CURB MOUNT, 3 TUBE      |                            |                            |
0053 713-51335                        LUMP|   41000.00000      41000.00|   47800.00000      47800.00|   50000.00000       50000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0054 714-04733                10.670  m   |    5665.00000      60445.55|    6150.00000      65620.50|    7120.00000       75970.40
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 7300 mm X 3050 mm             |                            |                            |
0055 715-05708                43.000  m   |      60.00000       2580.00|      75.00000       3225.00|      45.00000        1935.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0056 715-06484                22.000  m   |     200.00000       4400.00|     110.00000       2420.00|     175.00000        3850.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  900 mm                                  |                            |                            |
0057 715-06487                32.800  m   |      60.00000       1968.00|      75.00000       2460.00|      45.00000        1476.00
  PIPE, REINFORCED CONCRETE, II, D0.3=60, |                            |                            |
  375 mm                                  |                            |                            |
0058 715-46005                 4.000  EACH|     300.00000       1200.00|     325.00000       1300.00|     155.00000         620.00
  PIPE END SECTION, 375 mm                |                            |                            |
0059 715-46040                 2.000  EACH|     850.00000       1700.00|     750.00000       1500.00|     700.00000        1400.00
  PIPE END SECTION, 900 mm                |                            |                            |
0060 718-03277               359.000  m   |      11.50000       4128.50|      12.00000       4308.00|       9.00000        3231.00
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                            |                            |
  PERFORATED, 150mm                       |                            |                            |
0061 718-52610               108.000  m3  |      30.75000       3321.00|      30.00000       3240.00|      30.00000        3240.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0062 718-99153               674.000  m2  |       2.00000       1348.00|       2.00000       1348.00|       1.50000        1011.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0065 801-04308                 2.000  EACH|     367.50000        735.00|     260.00000        520.00|     250.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                10.000  EACH|     210.00000       2100.00|      62.00000        620.00|      60.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06640                16.000  EACH|      84.00000       1344.00|      62.00000        992.00|      60.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                12.000  EACH|      42.00000        504.00|      33.00000        396.00|      30.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 802-76020                 2.000  m2  |     246.00000        492.00|     225.00000        450.00|     210.00000         420.00
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1995838              |(3) 35-1801998
                                          |FOERTSCH CONSTRUCTION       |NFH, INC.                   |CLR, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0073 802-76055                25.000  m   |      13.75000        343.75|      15.00000        375.00|      14.00000         350.00
  SIGN POST, A                            |                            |                            |
0074 804-06770                12.000  EACH|      18.90000        226.80|      20.00000        240.00|      17.00000         204.00
  DELINEATOR POST                         |                            |                            |
0075 808-06713               470.000  m   |       0.97000        455.90|       0.70000        329.00|       0.68000         319.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0076 808-06714               520.000  m   |       0.97000        504.40|       0.70000        364.00|       0.68000         353.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0077 808-06726                 8.000  m   |      10.50000         84.00|      10.00000         80.00|       7.25000          58.00
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0078 801-06203              1695.000  m   |       1.05000       1779.75|       0.65000       1101.75|       0.60000        1017.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0079 801-06207              1107.000  m   |       3.50000       3874.50|       3.50000       3874.50|       3.00000        3321.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0080 801-06606                 4.000  EACH|     265.00000       1060.00|     100.00000        400.00|      87.00000         348.00
  BARRICADE, IIIB                         |                            |                            |
0081 808-06716               340.000  m   |       3.15000       1071.00|       3.50000       1190.00|       3.25000        1105.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    462,298.38|             $    462,904.40|                $    469,614.21
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    462,298.38|             $    462,904.40|                $    469,614.21
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778543              |(5) 35-1878024              |(6) 61-1013120
                                          |DURCHOLZ EXCAVATING & CONSTU|RAGLE, INC.                 |T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|     800.00000       9600.00|    1500.00000       18000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11500.00000      11500.00|    8000.00000       8000.00|    9450.00000        9450.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10000.00000      10000.00|   27000.00000      27000.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    5500.00000       5500.00|    4500.00000        4500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               150.000  m   |       8.00000       1200.00|       7.00000       1050.00|       3.00000         450.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   30000.00000      30000.00|   44500.00000      44500.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               181.000  m2  |       8.80000       1592.80|       7.50000       1357.50|       7.25000        1312.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1692.000  m3  |       6.00000      10152.00|      16.00000      27072.00|      16.00000       27072.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045                67.000  m3  |       7.00000        469.00|       5.00000        335.00|      30.00000        2010.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 203-51223                75.000  m3  |       8.00000        600.00|       5.00000        375.00|      12.90000         967.50
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02229                96.000  m   |      10.00000        960.00|      10.00000        960.00|      12.65000        1214.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 3.000  EACH|      10.00000         30.00|      90.00000        270.00|      85.00000         255.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               185.000  m3  |       8.00000       1480.00|      20.00000       3700.00|       8.70000        1609.50
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                58.000  m3  |       6.00000        348.00|      10.00000        580.00|       8.30000         481.40
  EXCAVATION, DRY                         |                            |                            |
0015 211-02050               320.000  m3  |      11.00000       3520.00|      12.00000       3840.00|      35.00000       11200.00
  B BORROW                                |                            |                            |
0016 211-02060               308.000  m3  |      15.00000       4620.00|      28.00000       8624.00|      39.00000       12012.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                12.000  m3  |     300.00000       3600.00|     150.00000       1800.00|      91.00000        1092.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308              2099.000  Mg  |      22.00000      46178.00|      15.00000      31485.00|      18.00000       37782.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05468               502.500  Mg  |      48.60000      24421.50|      40.50000      20351.25|      40.50000       20351.25
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778543              |(5) 35-1878024              |(6) 61-1013120
                                          |DURCHOLZ EXCAVATING & CONSTU|RAGLE, INC.                 |T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05474               778.000  Mg  |      48.60000      37810.80|      40.50000      31509.00|      40.50000       31509.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               195.000  Mg  |      46.80000       9126.00|      39.00000       7605.00|      39.00000        7605.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 404-05511               448.000  m2  |       6.54000       2929.92|       5.45000       2441.60|       5.45000        2441.60
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1993.000  m2  |       3.96000       7892.28|       3.30000       6576.90|       3.30000        6576.90
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              3863.000  m2  |       1.50000       5794.50|       1.25000       4828.75|       1.25000        4828.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01269                 4.000  EACH|     592.00000       2368.00|     455.00000       1820.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0026 601-01626                 1.000  EACH|    1397.00000       1397.00|    1785.00000       1785.00|    1495.00000        1495.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0027 601-01700                 1.000  EACH|    1648.00000       1648.00|    1550.00000       1550.00|    1795.00000        1795.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-02206               122.000  m   |      38.00000       4636.00|      24.00000       2928.00|      23.46000        2862.12
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0029 601-02800                 4.000  EACH|     935.00000       3740.00|     780.00000       3120.00|     900.00000        3600.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0030 601-06037                 2.000  EACH|     633.00000       1266.00|     565.00000       1130.00|     600.00000        1200.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-99105               198.120  m   |      38.00000       7528.56|      31.65000       6270.50|      34.59000        6852.97
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                62.000  Mg  |      49.00000       3038.00|     130.00000       8060.00|      89.50000        5549.00
  HMA FOR APPROACHES                      |                            |                            |
0033 615-06490                20.000  EACH|     116.00000       2320.00|     107.00000       2140.00|      95.00000        1900.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 1.000  EACH|     400.00000        400.00|     385.00000        385.00|     395.00000         395.00
  MONUMENT, B                             |                            |                            |
0035 616-02320               479.000  m2  |       3.00000       1437.00|       2.00000        958.00|       5.70000        2730.30
  GEOTEXTILES                             |                            |                            |
0036 616-06405               446.000  Mg  |      20.00000       8920.00|      18.00000       8028.00|      26.00000       11596.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 2.000  EACH|     780.00000       1560.00|     650.00000       1300.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778543              |(5) 35-1878024              |(6) 61-1013120
                                          |DURCHOLZ EXCAVATING & CONSTU|RAGLE, INC.                 |T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-01743                20.000  kg  |      14.00000        280.00|      11.65000        233.00|       9.75000         195.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-06545                 0.700  Mg  |     768.00000        537.60|     640.00000        448.00|     400.00000         280.00
  FERTILIZER                              |                            |                            |
0040 621-06548                 3.300  kg  |      54.00000        178.20|      45.00000        148.50|      40.00000         132.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553                56.000  kg  |      13.00000        728.00|      10.20000        571.20|       7.00000         392.00
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                34.000  kg  |      16.00000        544.00|      13.35000        453.90|      12.00000         408.00
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 4.700  Mg  |     700.00000       3290.00|     580.00000       2726.00|     400.00000        1880.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                13.000  kL  |       1.20000         15.60|       1.00000         13.00|       0.17000           2.21
  WATER                                   |                            |                            |
0045 621-06574               664.000  m2  |       4.75000       3154.00|       3.95000       2622.80|       3.25000        2158.00
  SODDING                                 |                            |                            |
0046 621-52448                 6.000  EACH|      29.00000        174.00|      24.00000        144.00|      20.00000         120.00
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-52436                 8.000  EACH|      29.00000        232.00|      24.00000        192.00|      20.00000         160.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786               150.000  EACH|      14.00000       2100.00|       8.00000       1200.00|      10.00000        1500.00
  SEEDLING                                |                            |                            |
0049 702-51005                20.000  m3  |     450.00000       9000.00|     800.00000      16000.00|     840.00000       16800.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                43.600  m3  |     450.00000      19620.00|     600.00000      26160.00|     565.00000       24634.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030              4038.000  kg  |       1.00000       4038.00|       1.80000       7268.40|       1.60000        6460.80
  REINFORCING STEEL                       |                            |                            |
0052 706-03473                16.500  m   |     425.00000       7012.50|     520.00000       8580.00|     437.58000        7220.07
  BRIDGE RAILING, CURB MOUNT, 3 TUBE      |                            |                            |
0053 713-51335                        LUMP|  100000.00000     100000.00|   65000.00000      65000.00|   76400.00000       76400.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0054 714-04733                10.670  m   |    7011.00000      74807.37|   10000.00000     106700.00|   10500.00000      112035.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 7300 mm X 3050 mm             |                            |                            |
0055 715-05708                43.000  m   |      24.00000       1032.00|      60.00000       2580.00|     115.00000        4945.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0056 715-06484                22.000  m   |      81.00000       1782.00|     180.00000       3960.00|     200.00000        4400.00
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  900 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778543              |(5) 35-1878024              |(6) 61-1013120
                                          |DURCHOLZ EXCAVATING & CONSTU|RAGLE, INC.                 |T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 715-06487                32.800  m   |      26.00000        852.80|      60.00000       1968.00|     132.00000        4329.60
  PIPE, REINFORCED CONCRETE, II, D0.3=60, |                            |                            |
  375 mm                                  |                            |                            |
0058 715-46005                 4.000  EACH|     450.00000       1800.00|     150.00000        600.00|     400.00000        1600.00
  PIPE END SECTION, 375 mm                |                            |                            |
0059 715-46040                 2.000  EACH|    1250.00000       2500.00|     550.00000       1100.00|     650.00000        1300.00
  PIPE END SECTION, 900 mm                |                            |                            |
0060 718-03277               359.000  m   |       2.00000        718.00|       9.00000       3231.00|      16.30000        5851.70
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                            |                            |
  PERFORATED, 150mm                       |                            |                            |
0061 718-52610               108.000  m3  |      20.00000       2160.00|      25.00000       2700.00|      37.50000        4050.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0062 718-99153               674.000  m2  |       3.00000       2022.00|       2.00000       1348.00|       2.75000        1853.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0065 801-04308                 2.000  EACH|     385.00000        770.00|     250.00000        500.00|     350.00000         700.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                10.000  EACH|     220.00000       2200.00|      75.00000        750.00|     200.00000        2000.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06640                16.000  EACH|      88.00000       1408.00|      59.00000        944.00|      80.00000        1280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                12.000  EACH|      44.00000        528.00|      29.00000        348.00|      40.00000         480.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 802-76020                 2.000  m2  |     260.00000        520.00|     202.00000        404.00|     234.13000         468.26
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0073 802-76055                25.000  m   |      14.50000        362.50|      13.70000        342.50|      12.96000         324.00
  SIGN POST, A                            |                            |                            |
0074 804-06770                12.000  EACH|      20.00000        240.00|      17.00000        204.00|      18.00000         216.00
  DELINEATOR POST                         |                            |                            |
0075 808-06713               470.000  m   |       1.02000        479.40|       0.67000        314.90|       0.92000         432.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0076 808-06714               520.000  m   |       1.02000        530.40|       0.67000        348.40|       0.92000         478.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0077 808-06726                 8.000  m   |      11.00000         88.00|       7.00000         56.00|       9.90000          79.20
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0078 801-06203              1695.000  m   |       1.02000       1728.90|       0.59000       1000.05|       0.99000        1678.05
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0079 801-06207              1107.000  m   |       3.50000       3874.50|       2.95000       3265.65|       3.25000        3597.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1778543              |(5) 35-1878024              |(6) 61-1013120
                                          |DURCHOLZ EXCAVATING & CONSTU|RAGLE, INC.                 |T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 801-06606                 4.000  EACH|     654.50000       2618.00|      81.00000        324.00|     250.00000        1000.00
  BARRICADE, IIIB                         |                            |                            |
0081 808-06716               340.000  m   |       3.50000       1190.00|       3.20000       1088.00|       3.00000        1020.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    526,599.13|             $    554,672.80|                $    574,656.88
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    526,599.13|             $    554,672.80|                $    574,656.88
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1616373              |(8) 35-1636776              |
                                          |OXLEY, SAM & COMPANY        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1150.00000      13800.00|    1500.00000      18000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15395.00000      15395.00|   50000.00000      50000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32515.00000      32515.00|   25000.00000      25000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12558.00000      12558.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               150.000  m   |       3.30000        495.00|       5.00000        750.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   25000.00000      25000.00|   45000.00000      45000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               181.000  m2  |      15.00000       2715.00|       5.00000        905.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              1692.000  m3  |      23.79000      40252.68|      15.00000      25380.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02045                67.000  m3  |     110.00000       7370.00|      25.00000       1675.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0010 203-51223                75.000  m3  |      16.50000       1237.50|     100.00000       7500.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02229                96.000  m   |      20.00000       1920.00|      16.00000       1536.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 3.000  EACH|     100.00000        300.00|      55.00000        165.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               185.000  m3  |      30.00000       5550.00|      90.00000      16650.00|
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                58.000  m3  |      17.00000        986.00|      30.00000       1740.00|
  EXCAVATION, DRY                         |                            |                            |
0015 211-02050               320.000  m3  |      25.34000       8108.80|      15.00000       4800.00|
  B BORROW                                |                            |                            |
0016 211-02060               308.000  m3  |      26.00000       8008.00|      25.00000       7700.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                12.000  m3  |      90.00000       1080.00|      35.00000        420.00|
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308              2099.000  Mg  |      22.27000      46744.73|      20.00000      41980.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05468               502.500  Mg  |      53.25000      26758.13|      45.00000      22612.50|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1616373              |(8) 35-1636776              |
                                          |OXLEY, SAM & COMPANY        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05474               778.000  Mg  |      50.50000      39289.00|      45.00000      35010.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               195.000  Mg  |      73.00000      14235.00|      50.00000       9750.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 404-05511               448.000  m2  |       8.42000       3772.16|       2.00000        896.00|
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1993.000  m2  |       0.83000       1654.19|       1.00000       1993.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              3863.000  m2  |       0.11000        424.93|       1.00000       3863.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01269                 4.000  EACH|     732.50000       2930.00|    1500.00000       6000.00|
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0026 601-01626                 1.000  EACH|    1644.50000       1644.50|    2000.00000       2000.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0027 601-01700                 1.000  EACH|    1974.50000       1974.50|    2000.00000       2000.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0028 601-02206               122.000  m   |      25.80000       3147.60|      30.00000       3660.00|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0029 601-02800                 4.000  EACH|     990.00000       3960.00|    1500.00000       6000.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0030 601-06037                 2.000  EACH|     660.00000       1320.00|     800.00000       1600.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0031 601-99105               198.120  m   |      38.00000       7528.56|      38.00000       7528.56|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 610-05527                62.000  Mg  |      74.85000       4640.70|      66.00000       4092.00|
  HMA FOR APPROACHES                      |                            |                            |
0033 615-06490                20.000  EACH|     104.50000       2090.00|     150.00000       3000.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 1.000  EACH|     434.50000        434.50|     400.00000        400.00|
  MONUMENT, B                             |                            |                            |
0035 616-02320               479.000  m2  |       3.25000       1556.75|       5.00000       2395.00|
  GEOTEXTILES                             |                            |                            |
0036 616-06405               446.000  Mg  |      20.50000       9143.00|      45.00000      20070.00|
  RIPRAP, REVETMENT                       |                            |                            |
0037 621-01004                 2.000  EACH|     726.00000       1452.00|     800.00000       1600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1616373              |(8) 35-1636776              |
                                          |OXLEY, SAM & COMPANY        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-01743                20.000  kg  |      10.78000        215.60|      20.00000        400.00|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0039 621-06545                 0.700  Mg  |     638.00000        446.60|     600.00000        420.00|
  FERTILIZER                              |                            |                            |
0040 621-06548                 3.300  kg  |      49.50000        163.35|      70.00000        231.00|
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553                56.000  kg  |      10.12000        566.72|       8.00000        448.00|
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                34.000  kg  |      10.56000        359.04|      20.00000        680.00|
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 4.700  Mg  |     544.50000       2559.15|     400.00000       1880.00|
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                13.000  kL  |       1.10000         14.30|      10.00000        130.00|
  WATER                                   |                            |                            |
0045 621-06574               664.000  m2  |       7.34000       4873.76|       5.00000       3320.00|
  SODDING                                 |                            |                            |
0046 621-52448                 6.000  EACH|      25.30000        151.80|      38.00000        228.00|
  SIGN, DO NOT SPRAY                      |                            |                            |
0047 622-52436                 8.000  EACH|      25.30000        202.40|      48.00000        384.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786               150.000  EACH|      12.65000       1897.50|      10.00000       1500.00|
  SEEDLING                                |                            |                            |
0049 702-51005                20.000  m3  |    1200.00000      24000.00|     900.00000      18000.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0050 702-51015                43.600  m3  |     493.50000      21516.60|     800.00000      34880.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0051 703-51030              4038.000  kg  |       1.90000       7672.20|       2.00000       8076.00|
  REINFORCING STEEL                       |                            |                            |
0052 706-03473                16.500  m   |     481.34000       7942.11|     400.00000       6600.00|
  BRIDGE RAILING, CURB MOUNT, 3 TUBE      |                            |                            |
0053 713-51335                        LUMP|  161530.00000     161530.00|  190263.94000     190263.94|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0054 714-04733                10.670  m   |   12000.00000     128040.00|   16000.00000     170720.00|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 7300 mm X 3050 mm             |                            |                            |
0055 715-05708                43.000  m   |     117.57000       5055.51|     150.00000       6450.00|
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  375 mm                                  |                            |                            |
0056 715-06484                22.000  m   |     258.44000       5685.68|     250.00000       5500.00|
  PIPE, REINFORCED CONCRETE, II, D0.3=50, |                            |                            |
  900 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1616373              |(8) 35-1636776              |
                                          |OXLEY, SAM & COMPANY        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 715-06487                32.800  m   |     122.60000       4021.28|     100.00000       3280.00|
  PIPE, REINFORCED CONCRETE, II, D0.3=60, |                            |                            |
  375 mm                                  |                            |                            |
0058 715-46005                 4.000  EACH|     300.00000       1200.00|     300.00000       1200.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0059 715-46040                 2.000  EACH|     700.00000       1400.00|     650.00000       1300.00|
  PIPE END SECTION, 900 mm                |                            |                            |
0060 718-03277               359.000  m   |       8.20000       2943.80|      15.00000       5385.00|
  PIPE, UNDERDRAIN, CORRUGATED PLASTIC,   |                            |                            |
  PERFORATED, 150mm                       |                            |                            |
0061 718-52610               108.000  m3  |      37.00000       3996.00|      35.00000       3780.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0062 718-99153               674.000  m2  |       1.50000       1011.00|       5.00000       3370.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0065 801-04308                 2.000  EACH|     385.00000        770.00|     700.00000       1400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0066 801-06605                10.000  EACH|     220.00000       2200.00|     150.00000       1500.00|
  BARRICADE, IIIA                         |                            |                            |
0067 801-06640                16.000  EACH|      88.00000       1408.00|     175.00000       2800.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                12.000  EACH|      44.00000        528.00|      80.00000        960.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0072 802-76020                 2.000  m2  |     257.54000        515.08|     200.00000        400.00|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0073 802-76055                25.000  m   |      14.25000        356.25|      18.00000        450.00|
  SIGN POST, A                            |                            |                            |
0074 804-06770                12.000  EACH|      19.80000        237.60|      18.00000        216.00|
  DELINEATOR POST                         |                            |                            |
0075 808-06713               470.000  m   |       1.00000        470.00|       1.00000        470.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0076 808-06714               520.000  m   |       1.00000        520.00|       1.00000        520.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0077 808-06726                 8.000  m   |      10.90000         87.20|       8.00000         64.00|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0078 801-06203              1695.000  m   |       1.09000       1847.55|       3.30000       5593.50|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0079 801-06207              1107.000  m   |       3.58000       3963.06|       2.30000       2546.10|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   516,097.60                                                  ROUTE : SR 70
     CALL ORDER   : 301                     CONTRACT ID : B -23879-A                   COUNTIES : SPENCER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1616373              |(8) 35-1636776              |
                                          |OXLEY, SAM & COMPANY        |LINKEL COMPANY              |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 801-06606                 4.000  EACH|     275.00000       1100.00|     170.85000        683.40|
  BARRICADE, IIIB                         |                            |                            |
0081 808-06716               340.000  m   |       3.30000       1122.00|       5.00000       1700.00|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    754,580.37|             $    896,400.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    754,580.37|             $    896,400.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0942086

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    861,797.71     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION CO                                                  $    913,263.03     105.9718%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    929,302.09     107.8329%
   4   35-1339168     LAPORTE CONSTRUCTION CO                                                $    937,207.17     108.7502%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,083,264.20     125.6981%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1231.88000       9855.04|    1300.00000      10400.00|    1500.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    1810.98000       1810.98|   18000.00000      18000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   80000.00000      80000.00|   45000.00000      45000.00|   27000.00000       27000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|     471.37000        471.37|    9000.00000       9000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               925.000  m2  |       8.79000       8130.75|      15.50000      14337.50|      11.00000       10175.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               150.000  m   |      14.00000       2100.00|      14.00000       2100.00|      10.65000        1597.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   57457.58000      57457.58|   76000.00000      76000.00|   73009.50000       73009.50
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              1880.000  m2  |       3.09000       5809.20|       3.40000       6392.00|       6.00000       11280.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820              2210.000  m2  |       2.09000       4618.90|       3.15000       6961.50|       2.00000        4420.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822              1880.000  m2  |       1.65000       3102.00|       3.15000       5922.00|       2.55000        4794.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 202-99383                60.000  m   |      16.28000        976.80|      42.00000       2520.00|      65.00000        3900.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
0012 203-02000               892.000  m3  |       7.98000       7118.16|      14.20000      12666.40|      11.00000        9812.00
  EXCAVATION, COMMON                      |                            |                            |
0013 303-52308               334.000  Mg  |      10.27000       3430.18|      21.50000       7181.00|      25.00000        8350.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                                                                                   PAGE : 319 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05477               165.000  Mg  |      50.00000       8250.00|      50.00000       8250.00|      50.00000        8250.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05490               308.000  Mg  |      45.85000      14121.80|      46.00000      14168.00|      45.85000       14121.80
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0017 406-05520                11.500  Mg  |     300.00000       3450.00|     300.00000       3450.00|     300.00000        3450.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05310                80.000  m   |     257.87000      20629.60|     320.00000      25600.00|     300.00000       24000.00
  TERMINAL JOINT                          |                            |                            |
0020 601-01522                 4.000  EACH|    1091.00000       4364.00|    1100.00000       4400.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-04746                 2.000  EACH|    8160.00000      16320.00|    8200.00000      16400.00|    8150.00000       16300.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-05999                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      40.00000          80.00
  CURVED TERMINAL END                     |                            |                            |
0023 601-94689                 2.000  EACH|    3050.00000       6100.00|    3050.00000       6100.00|    3300.00000        6600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    1925.00000       1925.00|    1925.00000       1925.00|    2150.00000        2150.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               106.680  m   |      37.00000       3947.16|      37.00000       3947.16|      32.00000        3413.76
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99106                17.145  m   |      67.00000       1148.72|      67.00000       1148.72|      55.98000         959.78
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0027 602-06639               520.000  m   |      36.77000      19120.40|      43.00000      22360.00|      60.00000       31200.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                16.000  EACH|       8.00000        128.00|       5.00000         80.00|      10.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-06257               847.800  m2  |      45.80000      38829.24|      47.00000      39846.60|      45.00000       38151.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 616-02320                60.000  m2  |       3.21000        192.60|       2.50000        150.00|       4.00000         240.00
  GEOTEXTILES                             |                            |                            |
0031 616-06451                28.000  Mg  |      32.25000        903.00|      40.00000       1120.00|      32.00000         896.00
  RIPRAP, UNIFORM                         |                            |                            |
0032 619-61505                        LUMP|   22000.00000      22000.00|   22000.00000      22000.00|   35000.00000       35000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0033 619-93423                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|    5000.00000        5000.00
  POLLUTION CONTROL                       |                            |                            |
0034 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-01597              2900.000  m2  |       1.70000       4930.00|       1.70000       4930.00|       1.70000        4930.00
  EROSION CONTROL, MAT                    |                            |                            |
0036 621-06548                 3.200  kg  |      48.00000        153.60|      48.00000        153.60|      48.00000         153.60
  SEED MIXTURE, CV                        |                            |                            |
0037 621-06559              2900.000  m2  |       0.54000       1566.00|       0.55000       1595.00|       0.54000        1566.00
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06570               375.000  m3  |      25.45000       9543.75|      24.00000       9000.00|      15.00000        5625.00
  TOP SOIL                                |                            |                            |
0039 621-06574               830.000  m2  |       5.70000       4731.00|       5.70000       4731.00|       5.70000        4731.00
  SODDING                                 |                            |                            |
0040 701-90976             13780.000  kg  |       1.51000      20807.80|       1.60000      22048.00|       1.50000       20670.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0041 702-51863               264.000  EACH|       4.61000       1217.04|       8.00000       2112.00|      15.00000        3960.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-01540               148.000  EACH|      11.91000       1762.68|      15.50000       2294.00|      18.00000        2664.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0043 703-51032              1488.000  kg  |       1.72000       2559.36|       1.90000       2827.20|       1.65000        2455.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                16.800  m3  |    1648.68000      27697.82|     900.00000      15120.00|    1600.00000       26880.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05732                 4.000  EACH|    1140.68000       4562.72|    1250.00000       5000.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0046 709-51821                        LUMP|    7000.00000       7000.00|    7000.00000       7000.00|   16000.00000       16000.00
  SURFACE SEAL                            |                            |                            |
0047 710-51870                 5.000  m2  |     541.29000       2706.45|     350.00000       1750.00|     600.00000        3000.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0048 711-96242                44.000  EACH|     251.84000      11080.96|     500.00000      22000.00|     325.00000       14300.00
  DIAPHRAGM, RESET                        |                            |                            |
0049 715-91361                 4.800  m   |      29.07000        139.54|     100.00000        480.00|      35.00000         168.00
  PIPE, PVC, 150 mm                       |                            |                            |
0050 722-51401                10.000  m2  |     316.09000       3160.90|     340.00000       3400.00|     425.00000        4250.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0051 722-51842              1880.000  m2  |      44.29000      83265.20|      49.00000      92120.00|      60.00000      112800.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0052 722-51846                11.400  m3  |     395.00000       4503.00|     395.00000       4503.00|     395.00000        4503.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0053 722-51852               100.000  m2  |      91.59000       9159.00|     125.55000      12555.00|     130.00000       13000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0054 724-03276                89.600  m   |     253.53000      22716.29|     145.00000      12992.00|     300.00000       26880.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0055 801-01093                16.000  EACH|     500.00000       8000.00|     350.00000       5600.00|     500.00000        8000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-03290                28.000  EACH|     105.00000       2940.00|     175.00000       4900.00|     105.00000        2940.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0057 801-04308                 2.000  EACH|     270.00000        540.00|     350.00000        700.00|     270.00000         540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06198               180.000  DAY |     268.10000      48258.00|       1.00000        180.00|     220.00000       39600.00
  PATROLLER                               |                            |                            |
0059 801-06208             17990.000  m   |       3.28000      59007.20|       3.40000      61166.00|       3.28000       59007.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0060 801-06605                12.000  EACH|     100.00000       1200.00|      75.00000        900.00|     100.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0061 801-06625                27.000  EACH|      65.00000       1755.00|      79.00000       2133.00|      65.00000        1755.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640               112.000  EACH|      80.00000       8960.00|      59.00000       6608.00|      80.00000        8960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                22.000  EACH|      20.00000        440.00|      25.00000        550.00|      20.00000         440.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               720.000  DAY |      14.00000      10080.00|      13.00000       9360.00|      14.00000       10080.00
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   23000.00000      23000.00|   84000.00000      84000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0066 801-09133                 6.000  EACH|    5000.00000      30000.00|    4800.00000      28800.00|    5000.00000       30000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0067 801-97643              1120.000  m   |      14.00000      15680.00|      11.00000      12320.00|      14.00000       15680.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0070 808-06716              8300.000  m   |       1.00000       8300.00|       0.80000       6640.00|       1.00000        8300.00
  LINE, REMOVE                            |                            |                            |
0072 808-75996                36.000  EACH|       6.62000        238.32|      25.00000        900.00|      10.00000         360.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                36.000  EACH|      51.00000       1836.00|      53.00000       1908.00|      51.00000        1836.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 401-05467              2205.000  m   |       1.25000       2756.25|       1.25000       2756.25|       1.50000        3307.50
  MILLED HMA CORRUGATIONS                 |                            |                            |
0075 402-05481              1719.000  Mg  |      31.65000      54406.35|      32.00000      55008.00|      31.65000       54406.35
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0076 501-04771                        LUMP|     800.00000        800.00|    1000.00000       1000.00|    2000.00000        2000.00
  CORING CONCRETE PAVEMENT                |                            |                            |
0078 702-93722                 0.500  m3  |     892.50000        446.25|    1500.00000        750.00|    2000.00000        1000.00
  CONCRETE, C                             |                            |                            |
0079 808-06702              1493.000  m   |       1.25000       1866.25|       1.30000       1940.90|       1.30000        1940.90
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1106884              |(3) 35-0918397
                                          |KANKAKEE VALLEY CONSTRUCTION|ELLAS CONSTRUCTION CO       |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 808-06703               983.000  m   |       1.00000        983.00|       1.00000        983.00|       1.00000         983.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0081 808-75051               142.000  m   |       6.00000        852.00|       4.80000        681.60|       5.00000         710.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0082 808-75054               142.000  m   |       6.00000        852.00|       4.80000        681.60|       5.00000         710.00
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0083 808-75061               107.000  m   |       8.50000        909.50|       6.00000        642.00|       6.00000         642.00
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
0084 808-75245              1358.000  m   |       1.00000       1358.00|       1.00000       1358.00|       1.00000        1358.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    861,797.71|             $    913,263.03|                $    929,302.09
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    861,797.71|             $    913,263.03|                $    929,302.09
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 8.000  MOS |    1771.90000      14175.20|     750.00000       6000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    6639.50000       6639.50|    6000.00000       6000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25272.00000      25272.00|   60000.00000      60000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3190.47000       3190.47|   10000.00000      10000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               925.000  m2  |      10.99000      10165.75|      18.50000      17112.50|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               150.000  m   |      14.00000       2100.00|       5.20000        780.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   36442.11000      36442.11|   35000.00000      35000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822              1880.000  m2  |      14.40000      27072.00|       5.70000      10716.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820              2210.000  m2  |       4.25000       9392.50|       2.60000       5746.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822              1880.000  m2  |       1.67000       3139.60|       2.60000       4888.00|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 202-99383                60.000  m   |      84.62000       5077.20|      65.00000       3900.00|
  TERMINAL JOINT, REMOVE                  |                            |                            |
0012 203-02000               892.000  m3  |       8.14000       7260.88|      22.00000      19624.00|
  EXCAVATION, COMMON                      |                            |                            |
0013 303-52308               334.000  Mg  |      25.34000       8463.56|      25.00000       8350.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05477               165.000  Mg  |      50.00000       8250.00|      52.00000       8580.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05490               308.000  Mg  |      45.85000      14121.80|      48.00000      14784.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0017 406-05520                11.500  Mg  |     300.00000       3450.00|     310.00000       3565.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 501-05310                80.000  m   |     536.05000      42884.00|     280.00000      22400.00|
  TERMINAL JOINT                          |                            |                            |
0020 601-01522                 4.000  EACH|    1091.00000       4364.00|    1400.00000       5600.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-04746                 2.000  EACH|    8160.00000      16320.00|    8500.00000      17000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 601-05999                 2.000  EACH|      30.00000         60.00|      44.97000         89.94|
  CURVED TERMINAL END                     |                            |                            |
0023 601-94689                 2.000  EACH|    3050.00000       6100.00|    3450.00000       6900.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    1925.00000       1925.00|    2250.00000       2250.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               106.680  m   |      37.00000       3947.16|      33.50000       3573.78|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99106                17.145  m   |      66.98000       1148.37|      58.50000       1002.98|
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0027 602-06639               520.000  m   |      66.68000      34673.60|      86.00000      44720.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0028 602-06729                16.000  EACH|       7.00000        112.00|       5.20000         83.20|
  BARRIER DELINEATOR                      |                            |                            |
0029 610-06257               847.800  m2  |      55.39000      46959.64|      47.00000      39846.60|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 616-02320                60.000  m2  |       8.74000        524.40|       7.50000        450.00|
  GEOTEXTILES                             |                            |                            |
0031 616-06451                28.000  Mg  |      40.34000       1129.52|      35.00000        980.00|
  RIPRAP, UNIFORM                         |                            |                            |
0032 619-61505                        LUMP|   22000.00000      22000.00|   24000.00000      24000.00|
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0033 619-93423                        LUMP|    6000.00000       6000.00|    5800.00000       5800.00|
  POLLUTION CONTROL                       |                            |                            |
0034 621-01004                 1.000  EACH|     700.00000        700.00|     725.00000        725.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-01597              2900.000  m2  |       1.70000       4930.00|       1.80000       5220.00|
  EROSION CONTROL, MAT                    |                            |                            |
0036 621-06548                 3.200  kg  |      48.00000        153.60|      50.00000        160.00|
  SEED MIXTURE, CV                        |                            |                            |
0037 621-06559              2900.000  m2  |       0.54000       1566.00|       0.60000       1740.00|
  MULCHED SEEDING, R                      |                            |                            |
0038 621-06570               375.000  m3  |      36.89000      13833.75|      22.00000       8250.00|
  TOP SOIL                                |                            |                            |
0039 621-06574               830.000  m2  |       6.99000       5801.70|       6.00000       4980.00|
  SODDING                                 |                            |                            |
0040 701-90976             13780.000  kg  |       1.36000      18740.80|       1.45000      19981.00|
  REINFORCING STEEL, GRADE 60             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 319 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 702-51863               264.000  EACH|      10.30000       2719.20|       8.00000       2112.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-01540               148.000  EACH|      23.84000       3528.32|      16.00000       2368.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0043 703-51032              1488.000  kg  |       1.80000       2678.40|       1.80000       2678.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 704-51002                16.800  m3  |     498.28000       8371.10|     625.00000      10500.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0045 706-05732                 4.000  EACH|    2642.54000      10570.16|    1400.00000       5600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0046 709-51821                        LUMP|   12956.01000      12956.01|   16000.00000      16000.00|
  SURFACE SEAL                            |                            |                            |
0047 710-51870                 5.000  m2  |     753.13000       3765.65|     400.00000       2000.00|
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0048 711-96242                44.000  EACH|     204.55000       9000.20|     350.00000      15400.00|
  DIAPHRAGM, RESET                        |                            |                            |
0049 715-91361                 4.800  m   |      63.19000        303.31|     100.00000        480.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0050 722-51401                10.000  m2  |     656.21000       6562.10|     410.00000       4100.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0051 722-51842              1880.000  m2  |      63.41000     119210.80|      43.00000      80840.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0052 722-51846                11.400  m3  |     395.00000       4503.00|     395.00000       4503.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0053 722-51852               100.000  m2  |     195.52000      19552.00|     130.00000      13000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0054 724-03276                89.600  m   |     223.00000      19980.80|     240.00000      21504.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0055 801-01093                16.000  EACH|     500.00000       8000.00|     375.00000       6000.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0056 801-03290                28.000  EACH|     105.00000       2940.00|     185.00000       5180.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0057 801-04308                 2.000  EACH|     270.00000        540.00|     375.00000        750.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06198               180.000  DAY |     336.00000      60480.00|     650.00000     117000.00|
  PATROLLER                               |                            |                            |
0059 801-06208             17990.000  m   |       3.28000      59007.20|       3.40000      61166.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0060 801-06605                12.000  EACH|     100.00000       1200.00|      85.00000       1020.00|
  BARRICADE, IIIA                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06625                27.000  EACH|      65.00000       1755.00|      80.00000       2160.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640               112.000  EACH|      80.00000       8960.00|      65.00000       7280.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                22.000  EACH|      20.00000        440.00|      26.00000        572.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               720.000  DAY |      14.00000      10080.00|      14.00000      10080.00|
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   20000.00000      20000.00|  132000.00000     132000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0066 801-09133                 6.000  EACH|    5000.00000      30000.00|    5000.00000      30000.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0067 801-97643              1120.000  m   |      10.95000      12264.00|      11.20000      12544.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0070 808-06716              8300.000  m   |       0.82000       6806.00|       1.10000       9130.00|
  LINE, REMOVE                            |                            |                            |
0072 808-75996                36.000  EACH|      25.63000        922.68|      22.00000        792.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                36.000  EACH|      53.00000       1908.00|      55.00000       1980.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 401-05467              2205.000  m   |       2.25000       4961.25|       2.40000       5292.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0075 402-05481              1719.000  Mg  |      31.65000      54406.35|      33.00000      56727.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0076 501-04771                        LUMP|     820.00000        820.00|    2000.00000       2000.00|
  CORING CONCRETE PAVEMENT                |                            |                            |
0078 702-93722                 0.500  m3  |    7258.76000       3629.38|    6000.00000       3000.00|
  CONCRETE, C                             |                            |                            |
0079 808-06702              1493.000  m   |       1.28000       1911.04|       1.35000       2015.55|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0080 808-06703               983.000  m   |       1.02000       1002.66|       1.10000       1081.30|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0081 808-75051               142.000  m   |       4.79000        680.18|       5.10000        724.20|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0082 808-75054               142.000  m   |       4.79000        680.18|       5.10000        724.20|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0083 808-75061               107.000  m   |       5.99000        640.93|       6.25000        668.75|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  125 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,149,365.56                                                  ROUTE : I-94
     CALL ORDER   : 319                     CONTRACT ID : B -24139-A                   COUNTIES : LAPORTE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1339168              |(5) 35-1212938              |
                                          |LAPORTE CONSTRUCTION CO     |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0084 808-75245              1358.000  m   |       1.02000       1385.16|       1.10000       1493.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    937,207.17|             $  1,083,264.20|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    937,207.17|             $  1,083,264.20|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,310.35                                                  ROUTE : US 231
     CALL ORDER   : 325                     CONTRACT ID : B -24140-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1382002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    206,323.42     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    208,846.70     101.2229%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1100.00000       8800.00|     600.00000       4800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   12000.00000      12000.00|   10800.00000      10800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               107.000  m2  |      23.92000       2559.44|      23.00000       2461.00|
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241                95.000  m   |      16.80000       1596.00|       6.20000        589.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   30500.00000      30500.00|   39000.00000      39000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-51822               805.000  m2  |       7.00000       5635.00|       4.40000       3542.00|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0007 202-60822               805.000  m2  |       7.00000       5635.00|       2.50000       2012.50|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 202-62420               192.000  m   |       3.27000        627.84|       7.00000       1344.00|
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 303-60900                71.000  Mg  |      21.97000       1559.87|      32.00000       2272.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 406-05521                10.000  m2  |      15.00000        150.00|      14.00000        140.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 2.000  EACH|    1450.00000       2900.00|    1280.00000       2560.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-06037                 1.000  EACH|     785.00000        785.00|     625.00000        625.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0013 601-99105                45.800  m   |      49.28000       2257.02|      36.50000       1671.70|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0014 601-99132                 1.000  EACH|     200.00000        200.00|      65.00000         65.00|
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 325 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   209,310.35                                                  ROUTE : US 231
     CALL ORDER   : 325                     CONTRACT ID : B -24140-B                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 610-05527                 8.000  Mg  |     400.00000       3200.00|     320.00000       2560.00|
  HMA FOR APPROACHES                      |                            |                            |
0016 610-06257               208.300  m2  |      31.08000       6473.96|      50.00000      10415.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0017 703-51032              3343.000  kg  |       1.60000       5348.80|       1.80000       6017.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0018 704-51002                15.100  m3  |     927.10000      13999.21|     950.00000      14345.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0019 706-98353               186.000  m   |     246.00000      45756.00|     260.00000      48360.00|
  RAILING, CURB MOUNT, 2 TUBED            |                            |                            |
0020 709-51821                        LUMP|    3500.00000       3500.00|    3500.00000       3500.00|
  SURFACE SEAL                            |                            |                            |
0021 722-51842               805.000  m2  |      45.00000      36225.00|      36.00000      28980.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0022 722-51846                 4.100  m3  |     395.00000       1619.50|     395.00000       1619.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0023 722-51852                40.000  m2  |      64.50000       2580.00|      95.00000       3800.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0024 724-03276                57.000  m   |     143.44000       8176.08|     250.00000      14250.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0025 801-04308                 4.000  EACH|     500.00000       2000.00|     340.00000       1360.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0026 801-06605                 6.000  EACH|     100.00000        600.00|      65.00000        390.00|
  BARRICADE, IIIA                         |                            |                            |
0027 801-06606                 1.000  EACH|     150.00000        150.00|      90.00000         90.00|
  BARRICADE, IIIB                         |                            |                            |
0028 801-06625                 4.000  EACH|     100.00000        400.00|      90.00000        360.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0029 801-06640                 3.000  EACH|     100.00000        300.00|      70.00000        210.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0030 801-06645                 1.000  EACH|     100.00000        100.00|      30.00000         30.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0031 808-06713               121.000  m   |       2.85000        344.85|       2.80000        338.80|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0032 808-06714               121.000  m   |       2.85000        344.85|       2.80000        338.80|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
     SECTION TOTALS                       |             $    206,323.42|             $    208,846.70|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    206,323.42|             $    208,846.70|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 329 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/30/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5409008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    350,920.43     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    362,384.34     103.2668%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    375,822.15     107.0961%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    388,499.58     110.7087%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1386990
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1445.75000      13011.75|    1000.00000       9000.00|    1500.00000       13500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4502.50000       4502.50|   11000.00000      11000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17351.66000      17351.66|   15000.00000      15000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1158.37000       1158.37|    4000.00000       4000.00|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                30.075  m   |      16.00000        481.20|      12.00000        360.90|      25.00000         751.88
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   16237.87000      16237.87|   25000.00000      25000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               216.000  m2  |       6.91000       1492.56|      10.00000       2160.00|       8.00000        1728.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               641.000  m3  |      11.81000       7570.21|      11.77000       7544.57|      13.00000        8333.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               333.000  m3  |      23.55000       7842.15|      17.00000       5661.00|      17.00000        5661.00
  BORROW                                  |                            |                            |
0010 203-51223               247.000  m3  |      13.58000       3354.26|      17.61000       4349.67|      16.00000        3952.00
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224                70.000  m   |       5.70000        399.00|       6.50000        455.00|       7.50000         525.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02231               118.800  m   |     108.78000      12923.06|      32.83000       3900.20|      17.00000        2019.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 211-06467                27.330  m3  |      28.82000        787.65|     131.87000       3604.01|      65.00000        1776.45
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 329 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1386990
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308              1402.520  Mg  |      16.71000      23436.11|      16.50000      23141.58|      15.50000       21739.06
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               259.800  Mg  |      47.85000      12431.43|      53.50000      13899.30|      53.00000       13769.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               232.510  Mg  |      52.15000      12125.40|      58.00000      13485.58|      56.00000       13020.56
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               248.450  Mg  |      48.35000      12012.56|      54.00000      13416.30|      54.00000       13416.30
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               983.560  m2  |       4.00000       3934.24|       4.50000       4426.02|       5.50000        5409.58
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               983.560  m2  |       1.50000       1475.34|       1.70000       1672.05|       2.00000        1967.12
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              4921.380  m2  |       0.40000       1968.55|       0.48000       2362.26|       1.00000        4921.38
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090               172.000  m2  |      77.50000      13330.00|      52.70000       9064.40|      54.00000        9288.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01522                 4.000  EACH|    1180.00000       4720.00|    1321.00000       5284.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01740                 1.000  EACH|    1575.00000       1575.00|    1750.00000       1750.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-06037                 3.000  EACH|     575.00000       1725.00|     650.00000       1950.00|     750.00000        2250.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               184.785  m   |      32.30000       5968.56|      36.00000       6652.26|      35.00000        6467.48
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                 4.000  EACH|       7.00000         28.00|      15.00000         60.00|      10.00000          40.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                15.910  Mg  |     110.00000       1750.10|     130.00000       2068.30|     125.00000        1988.75
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|     240.00000        240.00|     270.00000        270.00|     300.00000         300.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                 9.000  EACH|     108.00000        972.00|     120.00000       1080.00|     130.00000        1170.00
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 3.000  EACH|     400.00000       1200.00|     450.00000       1350.00|     550.00000        1650.00
  MONUMENT, B                             |                            |                            |
0031 616-02320               608.920  m2  |       4.46000       2715.78|       4.18000       2545.29|       5.00000        3044.60
  GEOTEXTILES                             |                            |                            |
0032 616-06405               356.370  Mg  |      22.39000       7979.12|      22.00000       7840.14|      20.00000        7127.40
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 2.000  EACH|     200.00000        400.00|     300.00000        600.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1386990
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06545                 0.480  Mg  |     557.00000        267.36|     625.00000        300.00|     550.00000         264.00
  FERTILIZER                              |                            |                            |
0035 621-06548                 5.480  kg  |      40.00000        219.20|      45.00000        246.60|      45.00000         246.60
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               100.900  kg  |       6.65000        670.99|       7.50000        756.75|      15.00000        1513.50
  SEED MIXTURE, R                         |                            |                            |
0037 621-06565                 2.390  Mg  |     580.00000       1386.20|     650.00000       1553.50|     575.00000        1374.25
  MULCHING MATERIAL                       |                            |                            |
0038 621-06574               150.540  m2  |       9.05000       1362.39|      10.15000       1527.98|       5.00000         752.70
  SODDING                                 |                            |                            |
0039 622-52436                 3.000  EACH|      22.00000         66.00|      26.00000         78.00|      28.00000          84.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786               103.000  EACH|      11.00000       1133.00|      13.00000       1339.00|      12.00000        1236.00
  SEEDLING                                |                            |                            |
0041 701-51190               290.500  m   |      87.70000      25476.85|      88.57000      25729.59|      78.00000       22659.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0042 701-91792                14.000  EACH|     294.25000       4119.50|     100.00000       1400.00|     100.00000        1400.00
  PILE TIP, STEEL H                       |                            |                            |
0043 703-51030              2194.000  kg  |       1.35000       2961.90|       1.32000       2896.08|       1.10000        2413.40
  REINFORCING STEEL                       |                            |                            |
0044 703-51032             14900.000  kg  |       1.23000      18327.00|       1.43000      21307.00|       1.32000       19668.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                86.500  m3  |     482.90000      41770.85|     489.00000      42298.50|     457.00000       39530.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1100.00000       4400.00|    1100.00000       4400.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 9.400  m3  |     253.20000       2380.08|     498.67000       4687.50|     490.00000        4606.00
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05983               135.500  m   |     267.13000      36196.12|     258.00000      34959.00|     295.00000       39972.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0049 709-51821                        LUMP|    2700.00000       2700.00|    1800.00000       1800.00|    1900.00000        1900.00
  SURFACE SEAL                            |                            |                            |
0050 715-05169                13.000  m   |      48.96000        636.48|      49.62000        645.06|      59.00000         767.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05407                36.348  m   |      48.68000       1769.42|      26.19000        951.95|      32.00000        1163.14
  PIPE, END BENT DRAIN, 150 mm 30         |                            |                            |
0052 715-35000                15.000  m   |      66.53000        997.95|      32.00000        480.00|      45.00000         675.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0053 715-35005                15.000  m   |      68.93000       1033.95|      32.00000        480.00|      48.00000         720.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1523985              |(3) 35-1386990
                                          |LAPORTE CONSTRUCTION CO     |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-46005                 2.000  EACH|     337.63000        675.26|     150.00000        300.00|     275.00000         550.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 4.000  EACH|     337.50000       1350.00|     700.00000       2800.00|     400.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 8.000  EACH|      50.00000        400.00|     100.00000        800.00|     110.00000         880.00
  BARRICADE, IIIA                         |                            |                            |
0057 801-06606                 6.000  EACH|      70.00000        420.00|     140.00000        840.00|     175.00000        1050.00
  BARRICADE, IIIB                         |                            |                            |
0058 801-06625                15.000  EACH|      69.00000       1035.00|     100.00000       1500.00|     125.00000        1875.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                22.000  EACH|      50.00000       1100.00|     100.00000       2200.00|     110.00000        2420.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 4.000  EACH|      20.00000         80.00|      40.00000        160.00|      50.00000         200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 804-06770                 2.000  EACH|      19.75000         39.50|      25.00000         50.00|      25.00000          50.00
  DELINEATOR POST                         |                            |                            |
0062 808-06712               100.000  m   |       0.94000         94.00|       1.05000        105.00|       1.15000         115.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713               800.000  m   |       0.94000        752.00|       1.05000        840.00|       1.15000         920.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    350,920.43|             $    362,384.34|                $    375,822.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    350,920.43|             $    362,384.34|                $    375,822.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                 9.000  MOS |     750.00000       6750.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5500.00000       5500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                30.075  m   |       6.20000        186.47|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   40000.00000      40000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               216.000  m2  |       8.00000       1728.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               641.000  m3  |      13.00000       8333.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070               333.000  m3  |      19.00000       6327.00|                            |
  BORROW                                  |                            |                            |
0010 203-51223               247.000  m3  |      11.00000       2717.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0011 205-02224                70.000  m   |       5.50000        385.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02231               118.800  m   |      52.00000       6177.60|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 211-06467                27.330  m3  |      85.00000       2323.05|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0014 303-52308              1402.520  Mg  |      17.00000      23842.84|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               259.800  Mg  |      50.00000      12990.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477               232.510  Mg  |      55.00000      12788.05|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481               248.450  Mg  |      50.00000      12422.50|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511               983.560  m2  |       4.40000       4327.66|                            |
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               983.560  m2  |       1.70000       1672.05|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                                                                                   PAGE : 329 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05521              4921.380  m2  |       0.50000       2460.69|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090               172.000  m2  |      48.00000       8256.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01522                 4.000  EACH|    1300.00000       5200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0023 601-01740                 1.000  EACH|    1650.00000       1650.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0024 601-06037                 3.000  EACH|     625.00000       1875.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               184.785  m   |      35.00000       6467.48|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 602-06729                 4.000  EACH|       5.20000         20.80|                            |
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527                15.910  Mg  |     125.00000       1988.75|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|     260.00000        260.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                 9.000  EACH|     120.00000       1080.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 3.000  EACH|     440.00000       1320.00|                            |
  MONUMENT, B                             |                            |                            |
0031 616-02320               608.920  m2  |       5.00000       3044.60|                            |
  GEOTEXTILES                             |                            |                            |
0032 616-06405               356.370  Mg  |      19.00000       6771.03|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 2.000  EACH|     230.00000        460.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06545                 0.480  Mg  |     625.00000        300.00|                            |
  FERTILIZER                              |                            |                            |
0035 621-06548                 5.480  kg  |      43.00000        235.64|                            |
  SEED MIXTURE, CV                        |                            |                            |
0036 621-06553               100.900  kg  |       7.50000        756.75|                            |
  SEED MIXTURE, R                         |                            |                            |
0037 621-06565                 2.390  Mg  |     625.00000       1493.75|                            |
  MULCHING MATERIAL                       |                            |                            |
0038 621-06574               150.540  m2  |       9.50000       1430.13|                            |
  SODDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 622-52436                 3.000  EACH|      23.00000         69.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0040 622-91786               103.000  EACH|      12.00000       1236.00|                            |
  SEEDLING                                |                            |                            |
0041 701-51190               290.500  m   |     100.00000      29050.00|                            |
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0042 701-91792                14.000  EACH|     150.00000       2100.00|                            |
  PILE TIP, STEEL H                       |                            |                            |
0043 703-51030              2194.000  kg  |       1.50000       3291.00|                            |
  REINFORCING STEEL                       |                            |                            |
0044 703-51032             14900.000  kg  |       1.60000      23840.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                86.500  m3  |     435.00000      37627.50|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                 4.000  EACH|    1500.00000       6000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51020                 9.400  m3  |     485.00000       4559.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0048 707-05983               135.500  m   |     355.00000      48102.50|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0049 709-51821                        LUMP|    2500.00000       2500.00|                            |
  SURFACE SEAL                            |                            |                            |
0050 715-05169                13.000  m   |      85.00000       1105.00|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0051 715-05407                36.348  m   |      28.00000       1017.74|                            |
  PIPE, END BENT DRAIN, 150 mm 30         |                            |                            |
0052 715-35000                15.000  m   |      52.00000        780.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0053 715-35005                15.000  m   |      62.00000        930.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0054 715-46005                 2.000  EACH|     200.00000        400.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0055 801-04308                 4.000  EACH|     360.00000       1440.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0056 801-06605                 8.000  EACH|      65.00000        520.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0057 801-06606                 6.000  EACH|      90.00000        540.00|                            |
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   393,279.06                                                  ROUTE : SR 16
     CALL ORDER   : 329                     CONTRACT ID : B -24302-A                   COUNTIES : CASS
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 801-06625                15.000  EACH|      90.00000       1350.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                22.000  EACH|      75.00000       1650.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06645                 4.000  EACH|      22.00000         88.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0061 804-06770                 2.000  EACH|      21.50000         43.00|                            |
  DELINEATOR POST                         |                            |                            |
0062 808-06712               100.000  m   |       0.80000         80.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713               800.000  m   |       0.80000        640.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
     SECTION TOTALS                       |             $    388,499.58|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    388,499.58|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,882.24                                                  ROUTE : US 24
     CALL ORDER   : 339                     CONTRACT ID : B -24338-A                   COUNTIES : JASPER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1441018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    570,247.00     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $    711,446.50     124.7611%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    712,106.49     124.8768%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1400.00000       8400.00|     750.00000       4500.00|    1500.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    6000.00000       6000.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20000.00000      20000.00|   40000.00000      40000.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    8000.00000       8000.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               360.000  m2  |      11.97000       4309.20|      19.00000       6840.00|      25.00000        9000.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               175.000  m   |       3.75000        656.25|       5.20000        910.00|       5.00000         875.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272               200.000  m   |      13.12000       2624.00|      24.00000       4800.00|      26.00000        5200.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   45000.00000      45000.00|  143000.00000     143000.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820              1300.000  m2  |       4.00000       5200.00|       3.20000       4160.00|       3.00000        3900.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000               285.000  m3  |      13.00000       3705.00|      29.00000       8265.00|      20.00000        5700.00
  EXCAVATION, COMMON                      |                            |                            |
0011 205-02224               400.000  m   |       6.15000       2460.00|       5.60000       2240.00|       5.00000        2000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 213-52830                50.000  m3  |     195.00000       9750.00|     155.00000       7750.00|     190.00000        9500.00
  FLOWABLE MORTAR                         |                            |                            |
0013 213-52831                 8.000  EACH|      50.00000        400.00|      25.00000        200.00|      25.00000         200.00
  DRILLED HOLE FOR FLOWABLE MORTAR        |                            |                            |
0014 303-52308               533.000  Mg  |      14.29000       7616.57|      18.00000       9594.00|      16.00000        8528.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                                                                                   PAGE : 339 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,882.24                                                  ROUTE : US 24
     CALL ORDER   : 339                     CONTRACT ID : B -24338-A                   COUNTIES : JASPER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 406-05521              3525.000  m2  |       0.09000        317.25|       0.10000        352.50|       0.25000         881.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-05090                90.000  m2  |      52.80000       4752.00|      64.00000       5760.00|      60.00000        5400.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0017 501-05310                16.000  m   |     260.00000       4160.00|     330.00000       5280.00|     150.00000        2400.00
  TERMINAL JOINT                          |                            |                            |
0018 601-01522                 4.000  EACH|    1265.00000       5060.00|    1250.00000       5000.00|    1500.00000        6000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 2.000  EACH|    7200.00000      14400.00|    4700.00000       9400.00|    7800.00000       15600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 4.000  EACH|    3630.00000      14520.00|    3200.00000      12800.00|    3900.00000       15600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-97774                 1.000  EACH|    2420.00000       2420.00|    2100.00000       2100.00|    2800.00000        2800.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0022 601-99105                99.060  m   |      36.50000       3615.69|      40.00000       3962.40|      39.00000        3863.34
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               184.500  m   |      50.00000       9225.00|     105.00000      19372.50|      81.00000       14944.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                12.000  EACH|      15.00000        180.00|       5.20000         62.40|      12.00000         144.00
  BARRIER DELINEATOR                      |                            |                            |
0025 607-98211                30.000  m2  |      15.00000        450.00|      38.00000       1140.00|      24.00000         720.00
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0026 610-05527               625.000  Mg  |      85.00000      53125.00|      73.00000      45625.00|      68.00000       42500.00
  HMA FOR APPROACHES                      |                            |                            |
0027 610-06257               282.500  m2  |      52.64000      14870.80|      51.00000      14407.50|      59.00000       16667.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0028 616-02320               600.000  m2  |       4.18000       2508.00|       4.20000       2520.00|       4.00000        2400.00
  GEOTEXTILES                             |                            |                            |
0029 616-06451               325.000  Mg  |      31.00000      10075.00|      19.00000       6175.00|      22.00000        7150.00
  RIPRAP, UNIFORM                         |                            |                            |
0030 619-61505                        LUMP|   16000.00000      16000.00|   11200.00000      11200.00|   18000.00000       18000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0031 619-93423                        LUMP|    2200.00000       2200.00|    2800.00000       2800.00|    3500.00000        3500.00
  POLLUTION CONTROL                       |                            |                            |
0032 621-01004                 2.000  EACH|     600.00000       1200.00|     500.00000       1000.00|     800.00000        1600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                                                                                   PAGE : 339 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,882.24                                                  ROUTE : US 24
     CALL ORDER   : 339                     CONTRACT ID : B -24338-A                   COUNTIES : JASPER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 621-06559               600.000  m2  |       1.04000        624.00|       1.10000        660.00|       1.00000         600.00
  MULCHED SEEDING, R                      |                            |                            |
0034 621-06570               125.000  m3  |      15.65000       1956.25|      25.00000       3125.00|      32.00000        4000.00
  TOP SOIL                                |                            |                            |
0035 621-06575               635.000  m2  |       7.10000       4508.50|       6.40000       4064.00|       5.00000        3175.00
  SODDING, NURSERY                        |                            |                            |
0036 701-90976              6355.000  kg  |       1.32000       8388.60|       1.35000       8579.25|       1.10000        6990.50
  REINFORCING STEEL, GRADE 60             |                            |                            |
0037 702-51863                52.000  EACH|       8.00000        416.00|       9.50000        494.00|       8.00000         416.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0038 703-01540                34.000  EACH|      12.00000        408.00|      16.00000        544.00|      15.00000         510.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0039 703-51032             40511.000  kg  |       1.32000      53474.52|       1.45000      58740.95|       1.32000       53474.52
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0040 704-05892               220.400  m3  |     520.69000     114760.08|     550.00000     121220.00|     585.00000      128934.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0041 706-03278                 4.000  EACH|    1100.00000       4400.00|    1600.00000       6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION,     |                            |                            |
  MODIFIED                                |                            |                            |
0042 706-03705               142.000  m   |       2.00000        284.00|      10.00000       1420.00|       8.00000        1136.00
  BRIDGE RAIL , ALUMINUM, REMOVE          |                            |                            |
0043 706-51025               142.000  m   |     127.71000      18134.82|     125.00000      17750.00|     164.00000       23288.00
  CONCRETE, C, RAILING                    |                            |                            |
0044 709-51821                        LUMP|    7400.00000       7400.00|   11000.00000      11000.00|    7500.00000        7500.00
  SURFACE SEAL                            |                            |                            |
0045 710-51870                 4.000  m2  |      40.00000        160.00|     525.00000       2100.00|     806.00000        3224.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0046 724-03276                31.200  m   |     280.00000       8736.00|     245.00000       7644.00|     512.00000       15974.40
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0047 801-01093                 8.000  EACH|     500.00000       4000.00|     400.00000       3200.00|     500.00000        4000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0048 801-03290                 4.000  EACH|     600.00000       2400.00|     375.00000       1500.00|     425.00000        1700.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0049 801-03291                 4.000  EACH|     110.00000        440.00|     100.00000        400.00|     125.00000         500.00
  CONSTRUCTION SIGN, D                    |                            |                            |
0050 801-06207               880.000  m   |       3.25000       2860.00|       3.10000       2728.00|       3.20000        2816.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0051 801-06218                60.000  m   |      20.00000       1200.00|      19.00000       1140.00|      25.00000        1500.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   854,882.24                                                  ROUTE : US 24
     CALL ORDER   : 339                     CONTRACT ID : B -24338-A                   COUNTIES : JASPER
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1212938              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |ATLAS EXCAVATING, INC.      |ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 801-06606                 4.000  EACH|     300.00000       1200.00|     100.00000        400.00|     200.00000         800.00
  BARRICADE, IIIB                         |                            |                            |
0053 801-06640                52.000  EACH|     100.00000       5200.00|      75.00000       3900.00|     100.00000        5200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 6.000  EACH|      50.00000        300.00|      28.00000        168.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06710               180.000  DAY |      16.00000       2880.00|      13.50000       2430.00|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0056 801-06775                        LUMP|    5000.00000       5000.00|   19000.00000      19000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 801-09133                 2.000  EACH|    3400.00000       6800.00|    3500.00000       7000.00|    4500.00000        9000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0058 801-97643               260.000  m   |      18.00000       4680.00|      17.50000       4550.00|      20.00000        5200.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0059 802-05704                 7.000  m   |      50.00000        350.00|      40.00000        280.00|      44.00000         308.00
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0060 802-76025                 0.900  m2  |     400.00000        360.00|     150.00000        135.00|     400.00000         360.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0061 805-01842                 2.000  EACH|     750.00000       1500.00|     650.00000       1300.00|     800.00000        1600.00
  HANDHOLE, SIGNAL                        |                            |                            |
0062 805-06592                97.000  m   |      42.00000       4074.00|      37.00000       3589.00|      45.00000        4365.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0063 806-01851                        LUMP|   20000.00000      20000.00|   18000.00000      18000.00|   32000.00000       32000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0064 808-06713               415.000  m   |       1.20000        498.00|       0.85000        352.75|       1.15000         477.25
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714               415.000  m   |       1.20000        498.00|       0.85000        352.75|       1.15000         477.25
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-06716               529.000  m   |       1.43000        756.47|       1.50000        793.50|       1.62000         856.98
  LINE, REMOVE                            |                            |                            |
0067 808-75996                10.000  EACH|      15.00000        150.00|      17.00000        170.00|      50.00000         500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0068 808-75998                10.000  EACH|     125.00000       1250.00|     110.00000       1100.00|     125.00000        1250.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    570,247.00|             $    711,446.50|                $    712,106.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    570,247.00|             $    711,446.50|                $    712,106.49
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 359 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0565013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    392,170.72     100.0000%
   2   35-1673827     HENDERSON, H.E., INC.                                                  $    405,738.83     103.4597%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    446,339.03     113.8124%
   4   35-1616373     OXLEY, SAM & COMPANY                              CONDITIONAL          $    537,138.47     136.9654%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1673827              |(3) 35-2040801
                                          |CLR, INC.                   |HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1750.00000      10500.00|    1115.00000       6690.00|    1500.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    3085.20000       3085.20|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19900.00000      19900.00|   18672.00000      18672.00|   22000.00000       22000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3900.00000       3900.00|    2897.60000       2897.60|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                92.000  m2  |      45.00000       4140.00|      82.38000       7578.96|      30.00000        2760.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               148.000  m   |      13.00000       1924.00|       9.94000       1471.12|      30.00000        4440.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 4.000  EACH|     300.00000       1200.00|     318.60000       1274.40|     600.00000        2400.00
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02446                61.880  m   |      80.00000       4950.40|     166.26000      10288.17|     250.00000       15470.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0009 202-05532               387.000  m2  |      12.00000       4644.00|      12.44000       4814.28|      10.00000        3870.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0010 202-51328                        LUMP|   14800.00000      14800.00|    8780.00000       8780.00|    5000.00000        5000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 203-02000               100.000  m3  |      11.00000       1100.00|      28.97000       2897.00|      45.00000        4500.00
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224                80.000  m   |       4.50000        360.00|       7.30000        584.00|       6.95000         556.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                20.000  m   |      18.00000        360.00|      15.49000        309.80|      14.75000         295.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 359 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1673827              |(3) 35-2040801
                                          |CLR, INC.                   |HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 206-51817               168.000  m2  |     175.00000      29400.00|     138.93000      23340.24|     150.00000       25200.00
  SHEET PILING, STEEL                     |                            |                            |
0015 211-02060                 7.300  m3  |      40.00000        292.00|     110.01000        803.07|     250.00000        1825.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 2.000  m3  |    1800.00000       3600.00|     675.50000       1351.00|     275.00000         550.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-02051                96.000  Mg  |      22.00000       2112.00|      31.76000       3048.96|      40.00000        3840.00
  STONE, 2                                |                            |                            |
0018 303-04075                15.300  Mg  |      28.00000        428.40|      37.74000        577.42|      45.00000         688.50
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-52308                67.000  Mg  |      50.00000       3350.00|      38.59000       2585.53|      45.00000        3015.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 406-05521               658.400  m2  |       0.80000        526.72|       0.84000        553.06|       0.80000         526.72
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090               152.000  m2  |      76.00000      11552.00|      69.78000      10606.56|      75.00000       11400.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01128                 4.000  EACH|    1050.00000       4200.00|    1050.00000       4200.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01625                 6.000  EACH|    1700.00000      10200.00|    1706.25000      10237.50|    1450.00000        8700.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-04746                 3.000  EACH|    7500.00000      22500.00|    9030.00000      27090.00|    7200.00000       21600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 601-06037                 6.000  EACH|     625.00000       3750.00|     630.00000       3780.00|     550.00000        3300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 2.000  EACH|    3400.00000       6800.00|    3360.00000       6720.00|    3150.00000        6300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               968.000  m   |      30.00000      29040.00|      31.50000      30492.00|      31.50000       30492.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               247.000  m   |      59.00000      14573.00|      68.66000      16959.02|     100.00000       24700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                12.000  EACH|      25.00000        300.00|      20.00000        240.00|       7.00000          84.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527               354.600  Mg  |     130.00000      46098.00|     149.39000      52973.69|     150.00000       53190.00
  HMA FOR APPROACHES                      |                            |                            |
0031 616-02320               580.000  m2  |       6.50000       3770.00|       2.19000       1270.20|       5.50000        3190.00
  GEOTEXTILES                             |                            |                            |
0032 616-06396                87.000  Mg  |      19.00000       1653.00|      43.93000       3821.91|      40.00000        3480.00
  RIPRAP                                  |                            |                            |
0033 616-06405               390.000  Mg  |      20.00000       7800.00|      21.27000       8295.30|      40.00000       15600.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1673827              |(3) 35-2040801
                                          |CLR, INC.                   |HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-01004                 1.000  EACH|     500.00000        500.00|     735.00000        735.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06564                25.000  m2  |      10.00000        250.00|       6.98000        174.50|       6.65000         166.25
  MULCHED SEEDING, CV                     |                            |                            |
0036 621-06574                77.000  m2  |      11.25000        866.25|       9.98000        768.46|       9.50000         731.50
  SODDING                                 |                            |                            |
0037 702-51863               474.000  EACH|      12.00000       5688.00|       6.26000       2967.24|      12.00000        5688.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0038 703-01540                22.000  EACH|      10.00000        220.00|      16.04000        352.88|      45.00000         990.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0039 703-51030              2262.000  kg  |       1.98000       4478.76|       2.16000       4885.92|       2.25000        5089.50
  REINFORCING STEEL                       |                            |                            |
0040 703-51032              2184.000  kg  |       2.16000       4717.44|       2.36000       5154.24|       2.50000        5460.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-51002                 0.800  m3  |    3000.00000       2400.00|    1228.38000        982.70|    2500.00000        2000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-51025                62.000  m   |     139.00000       8618.00|     127.55000       7908.10|     175.00000       10850.00
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    1400.00000       1400.00|    1323.00000       1323.00|    1000.00000        1000.00
  SURFACE SEAL                            |                            |                            |
0044 715-05019                21.600  m   |     250.00000       5400.00|     203.05000       4385.88|     235.00000        5076.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0045 715-05049                53.000  m   |      15.00000        795.00|      56.76000       3008.28|      80.00000        4240.00
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0046 715-05123                19.300  m   |     170.00000       3281.00|     172.17000       3322.88|     300.00000        5790.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0047 715-46020                 2.000  EACH|     350.00000        700.00|     234.72000        469.44|     580.00000        1160.00
  PIPE END SECTION, 600 mm                |                            |                            |
0048 715-46040                 2.000  EACH|     600.00000       1200.00|     496.40000        992.80|     855.00000        1710.00
  PIPE END SECTION, 900 mm                |                            |                            |
0049 718-44279                12.000  m   |      15.00000        180.00|      86.37000       1036.44|      85.00000        1020.00
  PIPE, UNDERDRAIN, NONPERFORATED, 1.63   |                            |                            |
  mm, 200 mm                              |                            |                            |
0050 722-51401                10.000  m2  |     220.00000       2200.00|     108.14000       1081.40|     500.00000        5000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0051 722-51842               379.300  m2  |      66.50000      25223.45|      75.47000      28625.77|      85.00000       32240.50
  BRIDGE DECK OVERLAY                     |                            |                            |
0052 722-51846                 3.800  m3  |     395.00000       1501.00|     395.00000       1501.00|     395.00000        1501.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0053 722-51852                80.000  m2  |     100.00000       8000.00|     115.20000       9216.00|     100.00000        8000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1673827              |(3) 35-2040801
                                          |CLR, INC.                   |HENDERSON, H.E., INC.       |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 722-60824               387.000  m2  |       7.00000       2709.00|       6.69000       2589.03|      10.00000        3870.00
  SURFACE MILLING                         |                            |                            |
0055 801-06203               126.000  m   |       1.20000        151.20|       1.73000        217.98|       1.65000         207.90
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207              2952.000  m   |       3.00000       8856.00|       3.20000       9446.40|       3.53000       10420.56
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06605                 4.000  EACH|     100.00000        400.00|     147.00000        588.00|     140.00000         560.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06640                21.000  EACH|      80.00000       1680.00|     131.25000       2756.25|     125.00000        2625.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0059 801-06645                 8.000  EACH|      35.00000        280.00|      42.00000        336.00|      40.00000         320.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|   10800.00000      10800.00|   13762.80000      13762.80|   12500.00000       12500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 806-01851                        LUMP|   14000.00000      14000.00|   16000.00000      16000.00|   12000.00000       12000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0062 808-06712               169.000  m   |       1.45000        245.05|       0.86000        145.34|       0.82000         138.58
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713               511.000  m   |       1.45000        740.95|       0.86000        439.46|       0.82000         419.02
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06716               599.000  m   |       1.90000       1138.10|       2.10000       1257.90|       2.00000        1198.00
  LINE, REMOVE                            |                            |                            |
0065 808-75996                 4.000  EACH|      97.00000        388.00|      20.00000         80.00|      50.00000         200.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                11.000  EACH|     120.00000       1320.00|      57.75000        635.25|      55.00000         605.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 801-03290                 2.000  EACH|     310.00000        620.00|     152.25000        304.50|     145.00000         290.00
  CONSTRUCTION SIGN, C                    |                            |                            |
     SECTION TOTALS                       |             $    392,170.72|             $    405,738.83|                $    446,339.03
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    392,170.72|             $    405,738.83|                $    446,339.03
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27794.00000      27794.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4341.00000       4341.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240                92.000  m2  |      46.00000       4232.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               148.000  m   |      18.37000       2718.76|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 4.000  EACH|     450.00000       1800.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02446                61.880  m   |     208.00000      12871.04|                            |
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0009 202-05532               387.000  m2  |      17.00000       6579.00|                            |
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0010 202-51328                        LUMP|   36600.00000      36600.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 203-02000               100.000  m3  |      23.00000       2300.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224                80.000  m   |      11.50000        920.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 205-02229                20.000  m   |      32.00000        640.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0014 206-51817               168.000  m2  |     143.10000      24040.80|                            |
  SHEET PILING, STEEL                     |                            |                            |
0015 211-02060                 7.300  m3  |     124.25000        907.03|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                 2.000  m3  |    1200.00000       2400.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0017 303-02051                96.000  Mg  |      66.56000       6389.76|                            |
  STONE, 2                                |                            |                            |
0018 303-04075                15.300  Mg  |      46.25000        707.63|                            |
  COMPACTED AGGREGATE FOR SURFACE, 0, 73  |                            |                            |
0019 303-52308                67.000  Mg  |      97.16000       6509.72|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05521               658.400  m2  |       0.88000        579.39|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090               152.000  m2  |     110.19000      16748.88|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01128                 4.000  EACH|    1100.00000       4400.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0023 601-01625                 6.000  EACH|    1787.50000      10725.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0024 601-04746                 3.000  EACH|   10300.00000      30900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0025 601-06037                 6.000  EACH|     660.00000       3960.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-94689                 2.000  EACH|    3520.00000       7040.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 601-99105               968.000  m   |      33.00000      31944.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 602-06639               247.000  m   |     121.25000      29948.75|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06729                12.000  EACH|      10.50000        126.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527               354.600  Mg  |     151.60000      53757.36|                            |
  HMA FOR APPROACHES                      |                            |                            |
0031 616-02320               580.000  m2  |       5.60000       3248.00|                            |
  GEOTEXTILES                             |                            |                            |
0032 616-06396                87.000  Mg  |      32.16000       2797.92|                            |
  RIPRAP                                  |                            |                            |
0033 616-06405               390.000  Mg  |      24.70000       9633.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 621-01004                 1.000  EACH|     770.00000        770.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0035 621-06564                25.000  m2  |       7.32000        183.00|                            |
  MULCHED SEEDING, CV                     |                            |                            |
0036 621-06574                77.000  m2  |      13.55000       1043.35|                            |
  SODDING                                 |                            |                            |
0037 702-51863               474.000  EACH|      17.00000       8058.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0038 703-01540                22.000  EACH|      15.00000        330.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51030              2262.000  kg  |       2.00000       4524.00|                            |
  REINFORCING STEEL                       |                            |                            |
0040 703-51032              2184.000  kg  |       2.30000       5023.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 704-51002                 0.800  m3  |    4825.00000       3860.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0042 706-51025                62.000  m   |     140.00000       8680.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0043 709-51821                        LUMP|    1386.00000       1386.00|                            |
  SURFACE SEAL                            |                            |                            |
0044 715-05019                21.600  m   |     615.27000      13289.83|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0045 715-05049                53.000  m   |      22.50000       1192.50|                            |
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            |
0046 715-05123                19.300  m   |     496.00000       9572.80|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0047 715-46020                 2.000  EACH|     400.00000        800.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0048 715-46040                 2.000  EACH|     757.00000       1514.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0049 718-44279                12.000  m   |      71.00000        852.00|                            |
  PIPE, UNDERDRAIN, NONPERFORATED, 1.63   |                            |                            |
  mm, 200 mm                              |                            |                            |
0050 722-51401                10.000  m2  |     300.00000       3000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0051 722-51842               379.300  m2  |     121.25000      45990.13|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0052 722-51846                 3.800  m3  |     395.00000       1501.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0053 722-51852                80.000  m2  |     125.00000      10000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0054 722-60824               387.000  m2  |      14.10000       5456.70|                            |
  SURFACE MILLING                         |                            |                            |
0055 801-06203               126.000  m   |       1.82000        229.32|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207              2952.000  m   |       4.40000      12988.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06605                 4.000  EACH|     154.00000        616.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0058 801-06640                21.000  EACH|     137.50000       2887.50|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   380,638.68                                                  ROUTE : SR 54
     CALL ORDER   : 359                     CONTRACT ID : B -24341-A                   COUNTIES : GREENE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06645                 8.000  EACH|      44.00000        352.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0060 801-06775                        LUMP|   17000.00000      17000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0061 806-01851                        LUMP|   13225.00000      13225.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0062 808-06712               169.000  m   |       0.90000        152.10|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0063 808-06713               511.000  m   |       0.90000        459.90|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0064 808-06716               599.000  m   |       2.20000       1317.80|                            |
  LINE, REMOVE                            |                            |                            |
0065 808-75996                 4.000  EACH|      35.00000        140.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0066 808-75998                11.000  EACH|      60.50000        665.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0067 801-03290                 2.000  EACH|     159.50000        319.00|                            |
  CONSTRUCTION SIGN, C                    |                            |                            |
     SECTION TOTALS                       |             $    537,138.47|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    537,138.47|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3277005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    174,864.10     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $    185,329.78     105.9850%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    205,332.00     117.4237%
   4   35-1616373     OXLEY, SAM & COMPANY                                                   $    253,612.19     145.0338%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1500.00000       9000.00|     800.00000       4800.00|    1350.00000        8100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1500.00000       1500.00|    2000.00000       2000.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    8750.00000       8750.00|    9000.00000       9000.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               129.000  m2  |      30.00000       3870.00|      20.00000       2580.00|      20.00000        2580.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                43.000  m   |      13.00000        559.00|       7.00000        301.00|      10.00000         430.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 2.000  EACH|     350.00000        700.00|     250.00000        500.00|     450.00000         900.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02446               116.000  m   |      45.00000       5220.00|      40.00000       4640.00|     125.00000       14500.00
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51328                        LUMP|    8000.00000       8000.00|   47700.00000      47700.00|   19000.00000       19000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               363.000  m2  |       3.75000       1361.25|       5.00000       1815.00|       4.00000        1452.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02070               150.000  m3  |      15.00000       2250.00|      16.00000       2400.00|      50.00000        7500.00
  BORROW                                  |                            |                            |
0011 303-52308                52.000  Mg  |      35.00000       1820.00|      22.00000       1144.00|      40.00000        2080.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521               659.000  m2  |       0.32000        210.88|       0.50000        329.50|       0.30000         197.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 501-05090               143.000  m2  |      78.00000      11154.00|      58.00000       8294.00|      80.00000       11440.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01128                 4.000  EACH|    1025.00000       4100.00|     950.00000       3800.00|     950.00000        3800.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0015 601-01625                 2.000  EACH|    1875.00000       3750.00|    1750.00000       3500.00|    1750.00000        3500.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-01700                 1.000  EACH|    1650.00000       1650.00|    1550.00000       1550.00|    1550.00000        1550.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0017 601-06037                 3.000  EACH|     640.00000       1920.00|     600.00000       1800.00|     600.00000        1800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      34.00000       4404.36|      32.00000       4145.28|      32.00000        4145.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0019 602-06729                12.000  EACH|      15.00000        180.00|       6.00000         72.00|       7.98000          95.76
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527                60.000  Mg  |     147.00000       8820.00|     136.00000       8160.00|     136.63000        8197.80
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320                70.000  m2  |       6.00000        420.00|       2.00000        140.00|      10.00000         700.00
  GEOTEXTILES                             |                            |                            |
0022 616-06396                24.600  Mg  |      50.00000       1230.00|      25.00000        615.00|      65.00000        1599.00
  RIPRAP                                  |                            |                            |
0023 616-95754                43.000  m   |       9.00000        387.00|      10.00000        430.00|      30.00000        1290.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0024 621-06559                50.000  m2  |       7.00000        350.00|       4.00000        200.00|       0.66000          33.00
  MULCHED SEEDING, R                      |                            |                            |
0025 621-06564                50.000  m2  |       7.50000        375.00|       5.00000        250.00|       1.75000          87.50
  MULCHED SEEDING, CV                     |                            |                            |
0026 621-06574                48.000  m2  |       8.00000        384.00|       6.00000        288.00|      14.87000         713.76
  SODDING                                 |                            |                            |
0027 702-51863               561.000  EACH|       8.00000       4488.00|       6.00000       3366.00|      11.00000        6171.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              2060.000  kg  |       1.50000       3090.00|       1.45000       2987.00|       1.70000        3502.00
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              3255.000  kg  |       1.75000       5696.25|       1.80000       5859.00|       1.80000        5859.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 706-01619                 3.000  EACH|     830.00000       2490.00|    1000.00000       3000.00|    1250.00000        3750.00
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0031 706-51025                96.000  m   |     110.00000      10560.00|     100.00000       9600.00|     150.00000       14400.00
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    1750.00000       1750.00|    1400.00000       1400.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0033 722-51401                20.000  m2  |     440.00000       8800.00|     200.00000       4000.00|     400.00000        8000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1878024              |(3) 35-2040801
                                          |CLR, INC.                   |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-51842               408.000  m2  |      51.90000      21175.20|      55.00000      22440.00|      60.00000       24480.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.200  m3  |     395.00000       2449.00|     395.00000       2449.00|     395.00000        2449.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               100.000  m2  |     150.00000      15000.00|      50.00000       5000.00|      70.00000        7000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               408.000  m2  |       4.00000       1632.00|       5.00000       2040.00|       4.00000        1632.00
  SURFACE MILLING                         |                            |                            |
0038 724-03276                21.000  m   |     325.00000       6825.00|     250.00000       5250.00|     400.00000        8400.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0039 801-04308                 2.000  EACH|     400.00000        800.00|     375.00000        750.00|     245.00000         490.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0040 801-06605                 8.000  EACH|      65.00000        520.00|      58.00000        464.00|     105.00000         840.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 8.000  EACH|      85.00000        680.00|      79.00000        632.00|     115.00000         920.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                22.000  EACH|      75.00000       1650.00|      69.00000       1518.00|      95.00000        2090.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                16.000  EACH|      63.00000       1008.00|      59.00000        944.00|      95.00000        1520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|    1500.00000       1500.00|    1000.00000       1000.00|    2500.00000        2500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06713               304.000  m   |       1.62000        492.48|       1.50000        456.00|       1.65000         501.60
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               264.000  m   |       1.62000        427.68|       1.50000        396.00|       1.65000         435.60
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-75996                10.000  EACH|      25.00000        250.00|      10.00000        100.00|      25.00000         250.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                10.000  EACH|     121.50000       1215.00|     122.50000       1225.00|      45.00000         450.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    174,864.10|             $    185,329.78|                $    205,332.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    174,864.10|             $    185,329.78|                $    205,332.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16657.20000      16657.20|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               129.000  m2  |      30.50000       3934.50|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                43.000  m   |      42.00000       1806.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 2.000  EACH|     350.00000        700.00|                            |
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02446               116.000  m   |     142.00000      16472.00|                            |
  BRIDGE RAILING, CONCRETE, REMOVE        |                            |                            |
0008 202-51328                        LUMP|   18750.00000      18750.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               363.000  m2  |       9.45000       3430.35|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02070               150.000  m3  |      54.00000       8100.00|                            |
  BORROW                                  |                            |                            |
0011 303-52308                52.000  Mg  |      80.00000       4160.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 406-05521               659.000  m2  |       0.33000        217.47|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 501-05090               143.000  m2  |     157.25000      22486.75|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0014 601-01128                 4.000  EACH|    1045.00000       4180.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0015 601-01625                 2.000  EACH|    1925.00000       3850.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0016 601-01700                 1.000  EACH|    1705.00000       1705.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0017 601-06037                 3.000  EACH|     660.00000       1980.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0018 601-99105               129.540  m   |      35.20000       4559.81|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 602-06729                12.000  EACH|      10.50000        126.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527                60.000  Mg  |     150.30000       9018.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320                70.000  m2  |      12.00000        840.00|                            |
  GEOTEXTILES                             |                            |                            |
0022 616-06396                24.600  Mg  |      37.25000        916.35|                            |
  RIPRAP                                  |                            |                            |
0023 616-95754                43.000  m   |      18.00000        774.00|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0024 621-06559                50.000  m2  |       0.75000         37.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0025 621-06564                50.000  m2  |       2.00000        100.00|                            |
  MULCHED SEEDING, CV                     |                            |                            |
0026 621-06574                48.000  m2  |      18.50000        888.00|                            |
  SODDING                                 |                            |                            |
0027 702-51863               561.000  EACH|      18.00000      10098.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              2060.000  kg  |       2.00000       4120.00|                            |
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              3255.000  kg  |       2.30000       7486.50|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 706-01619                 3.000  EACH|    1150.00000       3450.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WGB |                            |                            |
0031 706-51025                96.000  m   |     210.00000      20160.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0032 709-51821                        LUMP|    1760.00000       1760.00|                            |
  SURFACE SEAL                            |                            |                            |
0033 722-51401                20.000  m2  |     300.00000       6000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0034 722-51842               408.000  m2  |      60.00000      24480.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 6.200  m3  |     395.00000       2449.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852               100.000  m2  |      70.00000       7000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               408.000  m2  |      15.00000       6120.00|                            |
  SURFACE MILLING                         |                            |                            |
0038 724-03276                21.000  m   |     428.50000       8998.50|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0039 801-04308                 2.000  EACH|     269.50000        539.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   204,530.52                                                  ROUTE : SR 58
     CALL ORDER   : 369                     CONTRACT ID : B -24442-A                   COUNTIES : SULLIVAN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1616373              |                            |
                                          |OXLEY, SAM & COMPANY        |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 8.000  EACH|     115.50000        924.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0041 801-06606                 8.000  EACH|     132.25000       1058.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0042 801-06625                22.000  EACH|     109.25000       2403.50|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0043 801-06640                16.000  EACH|     109.25000       1748.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0044 801-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 808-06713               304.000  m   |       1.82000        553.28|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               264.000  m   |       1.82000        480.48|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-75996                10.000  EACH|      40.00000        400.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0048 808-75998                10.000  EACH|      49.50000        495.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    253,612.19|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    253,612.19|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 379 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,199.71                                                  ROUTE : NHS SR 63
     CALL ORDER   : 379                     CONTRACT ID : B -24443-A                   COUNTIES : WARREN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0910001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    309,894.50     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    375,711.28     121.2384%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    408,160.50     131.7095%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1200.00000       9600.00|    1200.00000       9600.00|     750.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   13000.00000      13000.00|   18000.00000      18000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-02240               199.000  m2  |      12.00000       2388.00|      45.00000       8955.00|      23.00000        4577.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-02241               248.000  m   |       1.00000        248.00|       2.00000        496.00|       5.20000        1289.60
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   20000.00000      20000.00|   30000.00000      30000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-51822              1072.000  m2  |       4.50000       4824.00|      10.00000      10720.00|       6.10000        6539.20
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0007 202-60822              1072.000  m2  |       4.00000       4288.00|       7.00000       7504.00|       3.10000        3323.20
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0008 202-62420               176.000  m   |       4.92000        865.92|       5.00000        880.00|      10.00000        1760.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 303-60900               142.000  Mg  |      17.58000       2496.36|      32.00000       4544.00|      35.00000        4970.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0010 601-01522                 4.000  EACH|    1226.50000       4906.00|    1150.00000       4600.00|    1270.00000        5080.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0011 601-94689                 2.000  EACH|    3580.00000       7160.00|    3300.00000       6600.00|    3500.00000        7000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-94690                 2.000  EACH|    3580.00000       7160.00|    3300.00000       6600.00|    3500.00000        7000.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0013 601-99105               152.400  m   |      34.65000       5280.66|      32.00000       4876.80|      33.00000        5029.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0014 601-99108               183.000  m   |      50.00000       9150.00|      46.00000       8418.00|      47.00000        8601.00
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                                                                                   PAGE : 379 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,199.71                                                  ROUTE : NHS SR 63
     CALL ORDER   : 379                     CONTRACT ID : B -24443-A                   COUNTIES : WARREN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 602-06639               244.000  m   |      52.00000      12688.00|      75.00000      18300.00|      90.00000       21960.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0016 602-06646               122.000  m   |      52.00000       6344.00|      70.00000       8540.00|      78.00000        9516.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0017 602-06729                16.000  EACH|      15.00000        240.00|      15.00000        240.00|       5.20000          83.20
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               426.000  Mg  |      86.00000      36636.00|      57.00000      24282.00|      82.00000       34932.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               396.000  m2  |      52.67000      20857.32|      62.00000      24552.00|      59.00000       23364.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0020 702-51863               888.000  EACH|       6.00000       5328.00|       7.00000       6216.00|       7.30000        6482.40
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0021 703-51032             13164.000  kg  |       1.35000      17771.40|       2.00000      26328.00|       1.60000       21062.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0022 703-97703                52.000  EACH|      10.00000        520.00|      10.00000        520.00|      18.00000         936.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0023 706-05732                 8.000  EACH|    1000.00000       8000.00|    1200.00000       9600.00|    1050.00000        8400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0024 706-51025               180.000  m   |     127.83000      23009.40|     125.00000      22500.00|     150.00000       27000.00
  CONCRETE, C, RAILING                    |                            |                            |
0025 709-51821                        LUMP|    3500.00000       3500.00|    3600.00000       3600.00|    4500.00000        4500.00
  SURFACE SEAL                            |                            |                            |
0026 722-51842              1072.000  m2  |      40.00000      42880.00|      50.00000      53600.00|      48.00000       51456.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0027 722-51846                 5.500  m3  |     395.00000       2172.50|     395.00000       2172.50|     395.00000        2172.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0028 722-51852                54.000  m2  |      64.56000       3486.24|      65.00000       3510.00|     115.00000        6210.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0029 724-03276                50.000  m   |     260.00000      13000.00|     325.00000      16250.00|     295.00000       14750.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0030 801-06207              2488.000  m   |       3.25000       8086.00|       3.00000       7464.00|       3.10000        7712.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0031 801-06640                16.000  EACH|     100.00000       1600.00|      50.00000        800.00|      70.00000        1120.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06645                 4.000  EACH|      50.00000        200.00|      25.00000        100.00|      28.00000         112.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0033 801-06710               180.000  DAY |      18.00000       3240.00|      14.00000       2520.00|      15.00000        2700.00
  FLASHING ARROW SIGN                     |                            |                            |
0034 801-06775                        LUMP|    6000.00000       6000.00|   20000.00000      20000.00|   24500.00000       24500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   366,199.71                                                  ROUTE : NHS SR 63
     CALL ORDER   : 379                     CONTRACT ID : B -24443-A                   COUNTIES : WARREN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1447641              |(3) 35-1212938
                                          |WIRTZ & YATES, INC.         |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 808-06713               422.000  m   |       0.95000        400.90|       1.00000        422.00|       1.00000         422.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0036 808-06714               422.000  m   |       0.95000        400.90|       1.00000        422.00|       1.00000         422.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0037 808-06716               822.000  m   |       1.35000       1109.70|       1.25000       1027.50|       1.40000        1150.80
  LINE, REMOVE                            |                            |                            |
0038 808-75001               131.000  m   |       1.20000        157.20|       1.08000        141.48|       1.20000         157.20
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0039 808-75998                 6.000  EACH|     150.00000        900.00|     135.00000        810.00|     145.00000         870.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    309,894.50|             $    375,711.28|                $    408,160.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    309,894.50|             $    375,711.28|                $    408,160.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   65  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0691096

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    382,625.79     100.0000%
   2   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    382,945.39     100.0835%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    398,121.17     104.0497%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    404,981.63     105.8427%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    454,358.32     118.7474%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    469,769.00     122.7750%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-0906416              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1400.00000       8400.00|    1046.12000       6276.72|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|     200.00000        200.00|    2092.29000       2092.29|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19100.00000      19100.00|   18846.07000      18846.07|   19000.00000       19000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                90.000  m2  |      30.00000       2700.00|      23.50000       2115.00|      24.00000        2160.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               576.000  m   |       3.75000       2160.00|       4.27000       2459.52|       6.00000        3456.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               158.000  m   |       7.00000       1106.00|      19.65000       3104.70|      12.00000        1896.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02276                 4.000  EACH|     200.00000        800.00|     618.72000       2474.88|     150.00000         600.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0008 202-03729                42.060  m   |      10.00000        420.60|      81.04000       3408.54|      24.00000        1009.44
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|   38700.00000      38700.00|   34589.76000      34589.76|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368                77.000  m2  |      25.00000       1925.00|      71.11000       5475.47|      20.00000        1540.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-60820               186.000  m2  |       6.79000       1262.94|       8.96000       1666.56|      10.00000        1860.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-74095                 1.000  EACH|     745.00000        745.00|     805.43000        805.43|     750.00000         750.00
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-0906416              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-96151                        LUMP|     200.00000        200.00|     853.10000        853.10|     300.00000         300.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0014 203-02070               100.000  m3  |      20.00000       2000.00|      30.06000       3006.00|      20.00000        2000.00
  BORROW                                  |                            |                            |
0015 203-02080                 0.234  km  |    8000.00000       1872.00|   32480.47000       7600.43|   20000.00000        4680.00
  LINEAR GRADING                          |                            |                            |
0016 213-52830                10.000  m3  |     125.00000       1250.00|     306.35000       3063.50|     150.00000        1500.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-60900                56.000  Mg  |      55.00000       3080.00|      36.61000       2050.16|      24.00000        1344.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0018 406-05521               601.000  m2  |       0.11000         66.11|       0.12000         72.12|       1.25000         751.25
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1164.00000       4656.00|    1072.95000       4291.80|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-04746                 1.000  EACH|    7910.00000       7910.00|    7291.90000       7291.90|    5000.00000        5000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-05999                 1.000  EACH|      34.00000         34.00|      36.46000         36.46|      50.00000          50.00
  CURVED TERMINAL END                     |                            |                            |
0022 601-06037                 4.000  EACH|     640.00000       2560.00|     588.56000       2354.24|     625.00000        2500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-94689                 1.000  EACH|    3412.00000       3412.00|    3145.93000       3145.93|    3500.00000        3500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               201.930  m   |      36.16000       7301.79|      33.50000       6764.66|      37.50000        7572.38
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 601-99106                 7.620  m   |      67.80000        516.64|      68.34000        520.75|      60.00000         457.20
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0026 602-06639               214.000  m   |      83.00000      17762.00|      52.99000      11339.86|      60.00000       12840.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0027 602-06646               183.000  m   |      76.00000      13908.00|      52.99000       9697.17|      60.00000       10980.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0028 602-06729                26.000  EACH|       8.00000        208.00|       8.33000        216.58|       8.00000         208.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-05527               340.000  Mg  |     102.00000      34680.00|      83.37000      28345.80|     100.00000       34000.00
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               152.000  m2  |      64.00000       9728.00|      74.53000      11328.56|      57.00000        8664.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               520.000  m2  |       2.40000       1248.00|       5.92000       3078.40|       3.00000        1560.00
  GEOTEXTILES                             |                            |                            |
0032 616-06405               320.000  Mg  |      29.00000       9280.00|      35.62000      11398.40|      25.00000        8000.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-0906416              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 616-51367               116.000  m2  |      65.00000       7540.00|      72.38000       8396.08|      50.00000        5800.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0034 619-61505                        LUMP|    7900.00000       7900.00|   11458.70000      11458.70|   10000.00000       10000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0035 619-93423                        LUMP|    1695.00000       1695.00|    4166.80000       4166.80|    1500.00000        1500.00
  POLLUTION CONTROL                       |                            |                            |
0036 621-01004                 1.000  EACH|     340.00000        340.00|     312.51000        312.51|     500.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559               100.000  m2  |       3.40000        340.00|       4.92000        492.00|       1.00000         100.00
  MULCHED SEEDING, R                      |                            |                            |
0038 702-51863               616.000  EACH|       5.00000       3080.00|       7.74000       4767.84|       7.50000        4620.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0039 703-51030              2140.000  kg  |       1.65000       3531.00|       1.74000       3723.60|       2.00000        4280.00
  REINFORCING STEEL                       |                            |                            |
0040 703-51032              4830.000  kg  |       1.87000       9032.10|       1.83000       8838.90|       2.00000        9660.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 703-97936                60.000  EACH|      12.00000        720.00|      10.66000        639.60|      15.00000         900.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 704-51001                 8.700  m3  |    1200.00000      10440.00|    1967.29000      17115.42|    1500.00000       13050.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0043 706-05732                 4.000  EACH|    1400.00000       5600.00|    1145.87000       4583.48|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0044 706-51025               129.000  m   |     115.47000      14895.63|     138.52000      17869.08|     180.00000       23220.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 709-51821                        LUMP|    2200.00000       2200.00|    2395.91000       2395.91|    2500.00000        2500.00
  SURFACE SEAL                            |                            |                            |
0046 711-96242                12.000  EACH|     244.83000       2937.96|     256.17000       3074.04|     300.00000        3600.00
  DIAPHRAGM, RESET                        |                            |                            |
0047 722-51401                70.000  m2  |      86.00000       6020.00|      30.83000       2158.10|     200.00000       14000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0048 722-51842               663.000  m2  |      40.41000      26791.83|      33.86000      22449.18|      48.00000       31824.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0049 722-51846                11.700  m3  |     395.00000       4621.50|     395.00000       4621.50|     395.00000        4621.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0050 722-51852               200.000  m2  |      71.00000      14200.00|      11.95000       2390.00|      78.00000       15600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 722-60824               638.000  m2  |       6.79000       4332.02|       6.70000       4274.60|       7.50000        4785.00
  SURFACE MILLING                         |                            |                            |
0052 801-06203               274.000  m   |       1.19000        326.06|       1.38000        378.12|       1.50000         411.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-0906416              |(3) 35-1364963
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS CONSTRUCTION|ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-06207              1003.000  m   |       3.00000       3009.00|       3.22000       3229.66|       3.20000        3209.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06640                34.000  EACH|      73.45000       2497.30|      78.13000       2656.42|      80.00000        2720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 2.000  EACH|      51.00000        102.00|      41.67000         83.34|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0056 801-06775                        LUMP|    7480.00000       7480.00|   13377.89000      13377.89|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-02158                 1.000  EACH|    1794.00000       1794.00|     510.43000        510.43|    1650.00000        1650.00
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0058 802-02293                 5.200  m3  |     540.00000       2808.00|     885.45000       4604.34|     500.00000        2600.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0059 802-96915                        LUMP|     800.00000        800.00|     520.85000        520.85|     750.00000         750.00
  SIGN, RELOCATE                          |                            |                            |
0060 803-02310               448.000  kg  |       1.14000        510.72|       4.01000       1796.48|       1.25000         560.00
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0061 803-76140                 1.000  EACH|   16785.00000      16785.00|   16667.20000      16667.20|   15500.00000       15500.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0062 805-86930                 3.000  EACH|      13.95000         41.85|      21.88000         65.64|      40.00000         120.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0063 805-98335                50.000  m   |      62.60000       3130.00|      34.19000       1709.50|      60.00000        3000.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0064 806-53072                        LUMP|   15300.00000      15300.00|    9166.96000       9166.96|   10600.00000       10600.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0065 807-82016                 1.000  EACH|     587.00000        587.00|    1875.06000       1875.06|     550.00000         550.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0066 807-86910                 1.000  EACH|      33.00000         33.00|      36.46000         36.46|      35.00000          35.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0067 807-86915                 2.000  EACH|      36.50000         73.00|      36.46000         72.92|      35.00000          70.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0068 808-06713               616.000  m   |       0.71000        437.36|       0.85000        523.60|       0.80000         492.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-06714               690.000  m   |       0.71000        489.90|       0.85000        586.50|       0.80000         552.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06716               896.000  m   |       1.13000       1012.48|       1.77000       1585.92|       2.00000        1792.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    382,625.79|             $    382,945.39|                $    398,121.17
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    382,625.79|             $    382,945.39|                $    398,121.17
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1212938              |(6) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     700.00000       4200.00|     750.00000       4500.00|    1350.00000        8100.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    4000.00000       4000.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19200.00000      19200.00|   34500.00000      34500.00|   23500.00000       23500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                90.000  m2  |      55.00000       4950.00|      26.00000       2340.00|      30.00000        2700.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               576.000  m   |       7.00000       4032.00|       4.57000       2632.32|       4.00000        2304.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               158.000  m   |      30.00000       4740.00|      19.00000       3002.00|      30.00000        4740.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-02276                 4.000  EACH|     110.00000        440.00|     450.00000       1800.00|     750.00000        3000.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0008 202-03729                42.060  m   |      50.00000       2103.00|     125.00000       5257.50|      50.00000        2103.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0009 202-51328                        LUMP|   44000.00000      44000.00|   63000.00000      63000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-51368                77.000  m2  |      55.00000       4235.00|      24.00000       1848.00|      75.00000        5775.00
  SLOPEWALL, REMOVE                       |                            |                            |
0011 202-60820               186.000  m2  |       8.00000       1488.00|       9.50000       1767.00|      10.00000        1860.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-74095                 1.000  EACH|     480.00000        480.00|     550.00000        550.00|     480.00000         480.00
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            |
0013 202-96151                        LUMP|     800.00000        800.00|    1200.00000       1200.00|     700.00000         700.00
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            |
0014 203-02070               100.000  m3  |      28.00000       2800.00|      18.00000       1800.00|      65.00000        6500.00
  BORROW                                  |                            |                            |
0015 203-02080                 0.234  km  |    6000.00000       1404.00|   35000.00000       8190.00|   15000.00000        3510.00
  LINEAR GRADING                          |                            |                            |
0016 213-52830                10.000  m3  |     125.00000       1250.00|     220.00000       2200.00|     300.00000        3000.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-60900                56.000  Mg  |      38.00000       2128.00|      38.00000       2128.00|      50.00000        2800.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0018 406-05521               601.000  m2  |       1.15000        691.15|       0.10000         60.10|       0.10000          60.10
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1200.00000       4800.00|    1100.00000       4400.00|    1030.00000        4120.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1212938              |(6) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-04746                 1.000  EACH|    8500.00000       8500.00|    4000.00000       4000.00|    7000.00000        7000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0021 601-05999                 1.000  EACH|      35.00000         35.00|      32.00000         32.00|      30.00000          30.00
  CURVED TERMINAL END                     |                            |                            |
0022 601-06037                 4.000  EACH|     550.00000       2200.00|     595.00000       2380.00|     565.00000        2260.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0023 601-94689                 1.000  EACH|    3150.00000       3150.00|    3170.00000       3170.00|    3020.00000        3020.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-99105               201.930  m   |      34.00000       6865.62|      33.50000       6764.66|      32.00000        6461.76
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 601-99106                 7.620  m   |      64.00000        487.68|      62.00000        472.44|      60.00000         457.20
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0026 602-06639               214.000  m   |      60.00000      12840.00|      80.00000      17120.00|     125.00000       26750.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0027 602-06646               183.000  m   |      60.00000      10980.00|      70.00000      12810.00|     120.00000       21960.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0028 602-06729                26.000  EACH|      10.00000        260.00|       5.20000        135.20|      10.00000         260.00
  BARRIER DELINEATOR                      |                            |                            |
0029 610-05527               340.000  Mg  |      86.05000      29257.00|     100.00000      34000.00|      95.01000       32303.40
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               152.000  m2  |      62.00000       9424.00|      53.00000       8056.00|     100.00000       15200.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 616-02320               520.000  m2  |       3.00000       1560.00|       5.00000       2600.00|       3.00000        1560.00
  GEOTEXTILES                             |                            |                            |
0032 616-06405               320.000  Mg  |      25.00000       8000.00|      21.50000       6880.00|      43.00000       13760.00
  RIPRAP, REVETMENT                       |                            |                            |
0033 616-51367               116.000  m2  |      65.00000       7540.00|      37.00000       4292.00|     100.00000       11600.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0034 619-61505                        LUMP|    9000.00000       9000.00|    8500.00000       8500.00|    8760.00000        8760.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0035 619-93423                        LUMP|    1200.00000       1200.00|    1600.00000       1600.00|    1200.00000        1200.00
  POLLUTION CONTROL                       |                            |                            |
0036 621-01004                 1.000  EACH|     300.00000        300.00|     320.00000        320.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559               100.000  m2  |       3.00000        300.00|       3.10000        310.00|       3.00000         300.00
  MULCHED SEEDING, R                      |                            |                            |
0038 702-51863               616.000  EACH|       6.00000       3696.00|       8.60000       5297.60|      11.00000        6776.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1212938              |(6) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 703-51030              2140.000  kg  |       1.25000       2675.00|       1.55000       3317.00|       1.65000        3531.00
  REINFORCING STEEL                       |                            |                            |
0040 703-51032              4830.000  kg  |       1.50000       7245.00|       1.60000       7728.00|       1.75000        8452.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0041 703-97936                60.000  EACH|      12.00000        720.00|      19.00000       1140.00|      12.00000         720.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 704-51001                 8.700  m3  |    1000.00000       8700.00|     750.00000       6525.00|    1250.00000       10875.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0043 706-05732                 4.000  EACH|    1200.00000       4800.00|    1300.00000       5200.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0044 706-51025               129.000  m   |     125.00000      16125.00|     148.00000      19092.00|     150.00000       19350.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 709-51821                        LUMP|    2500.00000       2500.00|    3700.00000       3700.00|    2100.00000        2100.00
  SURFACE SEAL                            |                            |                            |
0046 711-96242                12.000  EACH|     200.00000       2400.00|     380.00000       4560.00|     350.00000        4200.00
  DIAPHRAGM, RESET                        |                            |                            |
0047 722-51401                70.000  m2  |     215.43000      15080.10|     310.00000      21700.00|     300.00000       21000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0048 722-51842               663.000  m2  |      50.00000      33150.00|      52.00000      34476.00|      70.00000       46410.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0049 722-51846                11.700  m3  |     395.00000       4621.50|     395.00000       4621.50|     395.00000        4621.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0050 722-51852               200.000  m2  |      65.00000      13000.00|     110.00000      22000.00|      70.00000       14000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0051 722-60824               638.000  m2  |       7.00000       4466.00|       4.00000       2552.00|       5.00000        3190.00
  SURFACE MILLING                         |                            |                            |
0052 801-06203               274.000  m   |       1.50000        411.00|       1.20000        328.80|       1.30000         356.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0053 801-06207              1003.000  m   |       3.06000       3069.18|       3.20000       3209.60|       3.05000        3059.15
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0054 801-06640                34.000  EACH|      75.00000       2550.00|      55.00000       1870.00|      75.00000        2550.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0055 801-06645                 2.000  EACH|      35.00000         70.00|      27.00000         54.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0056 801-06775                        LUMP|   26000.00000      26000.00|   10000.00000      10000.00|    6457.37000        6457.37
  MAINTAINING TRAFFIC                     |                            |                            |
0057 802-02158                 1.000  EACH|     500.00000        500.00|     510.00000        510.00|    1587.31000        1587.31
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0058 802-02293                 5.200  m3  |     700.00000       3640.00|     680.00000       3536.00|     477.76000        2484.35
  CONCRETE, SIGN FOUNDATION               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   460,459.94                                                  ROUTE : I-69
     CALL ORDER   : 389                     CONTRACT ID : B -24445-A                   COUNTIES : HAMILTON
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1212938              |(6) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 802-96915                        LUMP|     500.00000        500.00|     525.00000        525.00|     711.67000         711.67
  SIGN, RELOCATE                          |                            |                            |
0060 803-02310               448.000  kg  |       4.00000       1792.00|       4.00000       1792.00|       1.01000         452.48
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0061 803-76140                 1.000  EACH|   14600.00000      14600.00|   17000.00000      17000.00|   14854.55000       14854.55
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0062 805-86930                 3.000  EACH|      32.00000         96.00|      22.00000         66.00|      12.34000          37.02
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0063 805-98335                50.000  m   |      15.00000        750.00|      32.00000       1600.00|      55.38000        2769.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0064 806-53072                        LUMP|   12000.00000      12000.00|    9500.00000       9500.00|   13559.66000       13559.66
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0065 807-82016                 1.000  EACH|     300.00000        300.00|    1880.00000       1880.00|     519.56000         519.56
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0066 807-86910                 1.000  EACH|      30.00000         30.00|      19.00000         19.00|      29.56000          29.56
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0067 807-86915                 2.000  EACH|      35.00000         70.00|      19.00000         38.00|      30.67000          61.34
  CONNECTOR KIT, FUSED                    |                            |                            |
0068 808-06713               616.000  m   |       1.00000        616.00|       0.60000        369.60|       0.82000         505.12
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-06714               690.000  m   |       1.00000        690.00|       0.60000        414.00|       0.82000         565.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06716               896.000  m   |       1.65000       1478.40|       1.25000       1120.00|       1.65000        1478.40
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    404,981.63|             $    454,358.32|                $    469,769.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    404,981.63|             $    454,358.32|                $    469,769.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   75  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0756013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1271480     T-D & O, LLC.                                                          $    223,255.73     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    289,671.34     129.7486%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    297,828.00     133.4021%
   4   35-1801998     CLR, INC.                                                              $    307,115.65     137.5622%
   5   35-1878024     RAGLE, INC.                                                            $    332,457.99     148.9135%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    335,906.95     150.4583%
====================================================================================================================================
                                          |(1) 35-1271480              |(2) 35-1364963              |(3) 35-2040801
                                          |T-D & O, LLC.               |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1000.00000       8000.00|    1500.00000       12000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10625.81000      10625.81|   14250.00000      14250.00|   14500.00000       14500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               118.000  m2  |      10.00000       1180.00|      25.00000       2950.00|      25.00000        2950.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               168.000  m   |       2.00000        336.00|       3.50000        588.00|       5.50000         924.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-05532               430.000  m2  |       4.00000       1720.00|       7.50000       3225.00|       8.50000        3655.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0007 202-51328                        LUMP|   13000.00000      13000.00|   37000.00000      37000.00|   28000.00000       28000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               114.000  m2  |       3.50000        399.00|      14.00000       1596.00|      12.00000        1368.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420                64.000  m   |       6.20000        396.80|       7.50000        480.00|      12.00000         768.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 303-52308                96.000  Mg  |      20.00000       1920.00|      25.00000       2400.00|      30.00000        2880.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               114.000  m2  |       0.30000         34.20|       6.00000        684.00|       3.40000         387.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05090               264.000  m2  |      50.00000      13200.00|      55.00000      14520.00|      52.00000       13728.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1271480              |(2) 35-1364963              |(3) 35-2040801
                                          |T-D & O, LLC.               |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-01522                 4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00|    1095.00000        4380.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|    8200.00000      16400.00|    4520.00000       9040.00|    6950.00000       13900.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-06037                 4.000  EACH|     600.00000       2400.00|     650.00000       2600.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               240.000  m   |      32.00000       7680.00|      40.00000       9600.00|      31.00000        7440.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               128.020  m   |      60.00000       7681.20|      62.00000       7937.24|      90.00000       11521.80
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.160  m   |      40.00000       2926.40|      60.00000       4389.60|      80.00000        5852.80
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                14.000  EACH|       8.00000        112.00|       8.00000        112.00|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               268.000  Mg  |      45.00000      12060.00|      82.00000      21976.00|      95.00000       25460.00
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320                75.000  m2  |       2.00000        150.00|       3.00000        225.00|       4.50000         337.50
  GEOTEXTILES                             |                            |                            |
0022 616-06396               140.000  Mg  |      20.00000       2800.00|      32.00000       4480.00|      35.00000        4900.00
  RIPRAP                                  |                            |                            |
0023 702-51863               104.000  EACH|       6.00000        624.00|      15.00000       1560.00|      12.00000        1248.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-01540                34.000  EACH|      13.00000        442.00|      20.00000        680.00|      14.00000         476.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0025 703-51030              4046.000  kg  |       1.00000       4046.00|       1.80000       7282.80|       1.30000        5259.80
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              8323.000  kg  |       1.25000      10403.75|       1.80000      14981.40|       1.40000       11652.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 704-51002                30.800  m3  |     400.00000      12320.00|     750.00000      23100.00|     700.00000       21560.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1150.00000       4600.00|    1200.00000       4800.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025                64.000  m   |     150.00000       9600.00|     150.00000       9600.00|     140.00000        8960.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    3000.00000       3000.00|    2000.00000       2000.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
0031 722-51842               424.000  m2  |      45.00000      19080.00|      59.50000      25228.00|      65.00000       27560.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 4.100  m3  |     395.00000       1619.50|     395.00000       1619.50|     395.00000        1619.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0033 722-51852                40.000  m2  |      55.00000       2200.00|      75.00000       3000.00|     100.00000        4000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1271480              |(2) 35-1364963              |(3) 35-2040801
                                          |T-D & O, LLC.               |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-60824               392.000  m2  |       5.00000       1960.00|       7.50000       2940.00|       9.00000        3528.00
  SURFACE MILLING                         |                            |                            |
0035 801-06203               132.000  m   |       1.15000        151.80|       1.35000        178.20|       2.00000         264.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0036 801-06207              2744.000  m   |       4.00000      10976.00|       3.10000       8506.40|       3.00000        8232.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06640                22.000  EACH|      55.00000       1210.00|      80.00000       1760.00|     100.00000        2200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 6.000  EACH|      25.00000        150.00|      35.00000        210.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0040 801-97643               263.520  m   |      17.50000       4611.60|      22.50000       5929.20|      18.75000        4941.00
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0041 806-01851                        LUMP|   17500.00000      17500.00|   12500.00000      12500.00|   14000.00000       14000.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0042 808-06712               149.000  m   |       0.77500        115.48|       1.00000        149.00|       1.06000         157.94
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0043 808-06713               450.000  m   |       0.77500        348.75|       1.00000        450.00|       1.06000         477.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               597.000  m   |       0.77500        462.68|       1.00000        597.00|       1.06000         632.82
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               972.000  m   |       1.33000       1292.76|       2.25000       2187.00|       2.40000        2332.80
  LINE, REMOVE                            |                            |                            |
0046 808-75996                 6.000  EACH|      20.00000        120.00|      20.00000        120.00|      27.04000         162.24
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0047 808-75998                 6.000  EACH|     200.00000       1200.00|      90.00000        540.00|     150.00000         900.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    223,255.73|             $    289,671.34|                $    297,828.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    223,255.73|             $    289,671.34|                $    297,828.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1878024              |(6) 35-1618530
                                          |CLR, INC.                   |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1200.00000       9600.00|     500.00000       4000.00|    1200.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15500.00000      15500.00|   16800.00000      16800.00|   16800.00000       16800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               118.000  m2  |      37.00000       4366.00|      25.00000       2950.00|      45.00000        5310.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               168.000  m   |      13.00000       2184.00|       2.00000        336.00|       3.50000         588.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-05532               430.000  m2  |       7.00000       3010.00|       9.00000       3870.00|       8.50000        3655.00
  OVERLAY AND MEMBRANE, ASPHALT, REMOVE   |                            |                            |
0007 202-51328                        LUMP|   25000.00000      25000.00|   54200.00000      54200.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               114.000  m2  |      16.00000       1824.00|       4.50000        513.00|       8.50000         969.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420                64.000  m   |      27.00000       1728.00|       5.00000        320.00|       6.50000         416.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 303-52308                96.000  Mg  |      43.00000       4128.00|      20.00000       1920.00|      45.00000        4320.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521               114.000  m2  |       3.60000        410.40|       3.40000        387.60|       3.50000         399.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 501-05090               264.000  m2  |      77.00000      20328.00|      55.00000      14520.00|      75.00000       19800.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0013 601-01522                 4.000  EACH|    1275.00000       5100.00|    1300.00000       5200.00|    1350.00000        5400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|    4200.00000       8400.00|    8200.00000      16400.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-06037                 4.000  EACH|     625.00000       2500.00|    1200.00000       4800.00|     625.00000        2500.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               240.000  m   |      40.50000       9720.00|      32.00000       7680.00|      33.00000        7920.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               128.020  m   |      72.00000       9217.44|     110.00000      14082.20|     100.00000       12802.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646                73.160  m   |      52.00000       3804.32|     105.00000       7681.80|      95.00000        6950.20
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 602-06729                14.000  EACH|      12.00000        168.00|       6.00000         84.00|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 399 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1878024              |(6) 35-1618530
                                          |CLR, INC.                   |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               268.000  Mg  |      99.00000      26532.00|     100.00000      26800.00|      70.00000       18760.00
  HMA FOR APPROACHES                      |                            |                            |
0021 616-02320                75.000  m2  |      13.00000        975.00|       2.00000        150.00|       5.00000         375.00
  GEOTEXTILES                             |                            |                            |
0022 616-06396               140.000  Mg  |      26.00000       3640.00|      22.00000       3080.00|      40.00000        5600.00
  RIPRAP                                  |                            |                            |
0023 702-51863               104.000  EACH|      28.00000       2912.00|       7.00000        728.00|      15.00000        1560.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0024 703-01540                34.000  EACH|       9.00000        306.00|      10.00000        340.00|      15.00000         510.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0025 703-51030              4046.000  kg  |       1.35000       5462.10|       1.50000       6069.00|       1.60000        6473.60
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              8323.000  kg  |       1.75000      14565.25|       1.75000      14565.25|       1.75000       14565.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 704-51002                30.800  m3  |     800.00000      24640.00|     700.00000      21560.00|    1000.00000       30800.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|     950.00000       3800.00|    1000.00000       4000.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025                64.000  m   |     150.00000       9600.00|     135.00000       8640.00|     125.00000        8000.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    1600.00000       1600.00|    2800.00000       2800.00|    1200.00000        1200.00
  SURFACE SEAL                            |                            |                            |
0031 722-51842               424.000  m2  |      62.00000      26288.00|      70.00000      29680.00|     100.00000       42400.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 4.100  m3  |     395.00000       1619.50|     395.00000       1619.50|     395.00000        1619.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0033 722-51852                40.000  m2  |     160.00000       6400.00|      40.00000       1600.00|     150.00000        6000.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0034 722-60824               392.000  m2  |       8.25000       3234.00|       3.20000       1254.40|       8.50000        3332.00
  SURFACE MILLING                         |                            |                            |
0035 801-06203               132.000  m   |       1.05000        138.60|       1.50000        198.00|       1.00000         132.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0036 801-06207              2744.000  m   |       3.20000       8780.80|       3.00000       8232.00|       3.25000        8918.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0037 801-06640                22.000  EACH|      75.00000       1650.00|      55.00000       1210.00|      75.00000        1650.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                 6.000  EACH|      40.00000        240.00|      25.00000        150.00|      40.00000         240.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|   15000.00000      15000.00|    4000.00000       4000.00|   14100.00000       14100.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   297,866.53                                                  ROUTE : NHS US 231
     CALL ORDER   : 399                     CONTRACT ID : B -24447-A                   COUNTIES : MARTIN
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-1878024              |(6) 35-1618530
                                          |CLR, INC.                   |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-97643               263.520  m   |      20.50000       5402.16|      17.50000       4611.60|      20.00000        5270.40
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0041 806-01851                        LUMP|   12500.00000      12500.00|   30000.00000      30000.00|   16500.00000       16500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0042 808-06712               149.000  m   |       0.98000        146.02|       0.78000        116.22|       1.00000         149.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0043 808-06713               450.000  m   |       0.98000        441.00|       0.78000        351.00|       1.00000         450.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               597.000  m   |       0.98000        585.06|       0.78000        465.66|       1.00000         597.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               972.000  m   |       2.00000       1944.00|       1.33000       1292.76|       2.00000        1944.00
  LINE, REMOVE                            |                            |                            |
0046 808-75996                 6.000  EACH|      31.00000        186.00|       5.00000         30.00|      30.00000         180.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0047 808-75998                 6.000  EACH|      90.00000        540.00|     195.00000       1170.00|      90.00000         540.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    307,115.65|             $    332,457.99|                $    335,906.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    307,115.65|             $    332,457.99|                $    335,906.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,102.34                                                  ROUTE : NHS US 231
     CALL ORDER   : 409                     CONTRACT ID : B -24448-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0815008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    185,058.60     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    206,221.60     111.4358%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    206,736.81     111.7142%
   4   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    223,486.35     120.7651%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    227,224.47     122.7851%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1000.00000       9000.00|     800.00000       7200.00|     750.00000        6750.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|   11000.00000       11000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-01066               401.000  m2  |     120.00000      48120.00|     150.00000      60150.00|      90.00000       36090.00
  HYDRO DEMOLITION                        |                            |                            |
0004 202-02240               107.000  m2  |      25.00000       2675.00|      50.00000       5350.00|      23.00000        2461.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               155.300  m   |      10.00000       1553.00|      20.00000       3106.00|       5.20000         807.56
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|   15500.00000       15500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               241.000  m2  |      10.00000       2410.00|      15.00000       3615.00|      13.00000        3133.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-60900                40.000  Mg  |      24.00000        960.00|      55.00000       2200.00|      38.00000        1520.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0009 406-05521               241.000  m2  |       0.10000         24.10|       0.10000         24.10|       0.15000          36.15
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01867                 4.000  EACH|    1600.00000       6400.00|    1450.00000       5800.00|    1600.00000        6400.00
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0011 601-94689                 3.000  EACH|    3500.00000      10500.00|    3300.00000       9900.00|    3500.00000       10500.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               131.500  m   |      35.00000       4602.50|      35.00000       4602.50|      34.00000        4471.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 601-99133                 1.000  EACH|      75.00000         75.00|      60.00000         60.00|      65.00000          65.00
  GUARDRAIL TRANSITION VH, 3.810 m SPACING|                            |                            |
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                                                                                                                   PAGE : 409 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,102.34                                                  ROUTE : NHS US 231
     CALL ORDER   : 409                     CONTRACT ID : B -24448-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 602-06639               113.000  m   |      60.00000       6780.00|      55.00000       6215.00|      95.00000       10735.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06646                74.000  m   |      55.00000       4070.00|      55.00000       4070.00|      80.00000        5920.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0016 610-05527                22.000  Mg  |     400.00000       8800.00|     370.00000       8140.00|     410.00000        9020.00
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06257               107.000  m2  |      57.50000       6152.50|      65.00000       6955.00|      58.00000        6206.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0018 702-51863                76.000  EACH|      10.00000        760.00|       8.00000        608.00|      11.00000         836.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0019 703-51032              1548.000  kg  |       2.00000       3096.00|       2.00000       3096.00|       1.85000        2863.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0020 703-97936                22.000  EACH|      20.00000        440.00|      20.00000        440.00|      19.00000         418.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0021 709-51821                        LUMP|    1250.00000       1250.00|    3500.00000       3500.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0022 722-51401                 2.000  m2  |     500.00000       1000.00|     225.00000        450.00|     600.00000        1200.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0023 722-51842               401.000  m2  |      60.00000      24060.00|      52.00000      20852.00|      70.00000       28070.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0024 722-51846                 2.500  m3  |     395.00000        987.50|     395.00000        987.50|     395.00000         987.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0025 722-51852                20.000  m2  |      60.00000       1200.00|      65.00000       1300.00|     130.00000        2600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0026 724-03276                20.000  m   |     180.00000       3600.00|     150.00000       3000.00|     290.00000        5800.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0027 801-06207              2060.000  m   |       3.00000       6180.00|       3.00000       6180.00|       3.10000        6386.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06640                25.000  EACH|      75.00000       1875.00|      50.00000       1250.00|      65.00000        1625.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|    5500.00000       5500.00|    8000.00000       8000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0030 806-53072                        LUMP|   10800.00000      10800.00|   14000.00000      14000.00|   10000.00000       10000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0031 808-06713               358.000  m   |       1.00000        358.00|       1.00000        358.00|       0.60000         214.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0032 808-06714              1000.000  m   |       1.00000       1000.00|       1.00000       1000.00|       0.60000         600.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0033 808-06716               515.000  m   |       2.00000       1030.00|       1.50000        772.50|       1.40000         721.00
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,102.34                                                  ROUTE : NHS US 231
     CALL ORDER   : 409                     CONTRACT ID : B -24448-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1212938
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-75998                 8.000  EACH|     100.00000        800.00|     130.00000       1040.00|     100.00000         800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    185,058.60|             $    206,221.60|                $    206,736.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    185,058.60|             $    206,221.60|                $    206,736.81
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,102.34                                                  ROUTE : NHS US 231
     CALL ORDER   : 409                     CONTRACT ID : B -24448-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |(5) 35-1523985              |
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1500.00000      13500.00|    1100.00000       9900.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 110-01001                        LUMP|   18000.00000      18000.00|   12000.00000      12000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-01066               401.000  m2  |     100.00000      40100.00|     100.00000      40100.00|
  HYDRO DEMOLITION                        |                            |                            |
0004 202-02240               107.000  m2  |      45.00000       4815.00|      15.55000       1663.85|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               155.300  m   |      20.00000       3106.00|      20.00000       3106.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|    8500.00000       8500.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               241.000  m2  |      12.00000       2892.00|      12.00000       2892.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 303-60900                40.000  Mg  |      28.00000       1120.00|      16.50000        660.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0009 406-05521               241.000  m2  |       0.25000         60.25|       0.12000         28.92|
  ASPHALT FOR TACK COAT                   |                            |                            |
0010 601-01867                 4.000  EACH|    1600.00000       6400.00|    1600.00000       6400.00|
  GUARDRAIL TRANSITION, TGB RETROFIT      |                            |                            |
0011 601-94689                 3.000  EACH|    3700.00000      11100.00|    3640.00000      10920.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 601-99105               131.500  m   |      38.00000       4997.00|      35.84000       4712.96|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0013 601-99133                 1.000  EACH|     125.00000        125.00|     100.00000        100.00|
  GUARDRAIL TRANSITION VH, 3.810 m SPACING|                            |                            |
0014 602-06639               113.000  m   |      65.00000       7345.00|      56.00000       6328.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0015 602-06646                74.000  m   |      64.00000       4736.00|      56.00000       4144.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0016 610-05527                22.000  Mg  |     500.00000      11000.00|     500.00000      11000.00|
  HMA FOR APPROACHES                      |                            |                            |
0017 610-06257               107.000  m2  |      60.00000       6420.00|      57.42000       6143.94|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0018 702-51863                76.000  EACH|      12.00000        912.00|       6.00000        456.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0019 703-51032              1548.000  kg  |       1.45000       2244.60|       1.60000       2476.80|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   212,102.34                                                  ROUTE : NHS US 231
     CALL ORDER   : 409                     CONTRACT ID : B -24448-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |(5) 35-1523985              |
                                          |ISOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 703-97936                22.000  EACH|      18.00000        396.00|      18.00000        396.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0021 709-51821                        LUMP|    1800.00000       1800.00|    1500.00000       1500.00|
  SURFACE SEAL                            |                            |                            |
0022 722-51401                 2.000  m2  |     378.00000        756.00|     165.00000        330.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0023 722-51842               401.000  m2  |      45.00000      18045.00|      60.00000      24060.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0024 722-51846                 2.500  m3  |     395.00000        987.50|     395.00000        987.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0025 722-51852                20.000  m2  |     104.00000       2080.00|      64.50000       1290.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0026 724-03276                20.000  m   |     600.00000      12000.00|     300.00000       6000.00|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0027 801-06207              2060.000  m   |       3.20000       6592.00|       3.30000       6798.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0028 801-06640                25.000  EACH|      75.00000       1875.00|     100.00000       2500.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|    8000.00000       8000.00|    4000.00000       4000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0030 806-53072                        LUMP|   20000.00000      20000.00|   23000.00000      23000.00|
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0031 808-06713               358.000  m   |       1.00000        358.00|       1.00000        358.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0032 808-06714              1000.000  m   |       1.00000       1000.00|       1.00000       1000.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0033 808-06716               515.000  m   |       1.60000        824.00|       1.50000        772.50|
  LINE, REMOVE                            |                            |                            |
0034 808-75998                 8.000  EACH|     175.00000       1400.00|     150.00000       1200.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    223,486.35|             $    227,224.47|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    223,486.35|             $    227,224.47|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/99
                                                                                                                   PAGE : 429 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,843.19                                                  ROUTE : COLFAX STRET (GARY)
     CALL ORDER   : 429                     CONTRACT ID : B -24453-A                   COUNTIES : LAKE
     LETTING DATE : 12/14/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1106884     ELLAS CONSTRUCTION CO                             BID REJECTED         $    542,358.31     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    577,757.17     106.5268%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    621,531.06     114.5978%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    782,278.89     144.2365%
   5   25-1205334     FOSTER, J.M., INC.                                                     $    850,652.96     156.8433%
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                $    867,441.19     159.9387%
====================================================================================================================================




